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City of Austin

‘) Founded by Congress, Republic of Texas, 1839
Capital Contracting Office, PO Box 1088, Austin, Texas 78767 Telephone 512/ 974-7181

September 2, 2016

Re: Announcement
Request for Statements of Qualifications (RFQ) for Providing Professional Engineering Services:
Engineering Services for Electric Service Delivery
Solicitation Number: CLMP207

The City of Austin, through Austin Energy and its Capital Contracting Office, is requesting statements of
qualifications for the selection of a professional engineering firm for the above-noted project. Statement of
qualifications will be due PRIOR to 3:00 p.m., Wednesday, September 30, 2016, at 505 Barton Springs Road, Suite
1045-C, Austin, TX 78704. All SOQs not received and stamped prior to the date and time set forth above will not be
accepted for consideration. The time stamp clock in the Suite 1045-C Reception Area is the time of record and is
verified with www.time.gov, the Official U.S. time. The selection process for this project is anticipated to be
completed for City Council action in January 2017.

A pre-response meeting will be held beginning at 8:30 am, Monday, September 12, 2016, Assembly Room, 2526
Kramer Lane, Building E, Austin, TX 78758. The purpose of the meeting will be to respond to consultants’ questions
about the project and the procurement process. Attendance at the meeting is not a requirement for selection;
however, meeting minutes will not be issued.

All prime firms and subconsultants must be registered to do business with the City of Austin prior to the contract
award. Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of
Austin.  You may register through the City of Austin’s online Vendor Registration system. Log on to
www.austintexas.gov/financeonline/vendor connection/index.cfm and follow the directions.

A Request for Statements of Qualifications (RFQ) for these services is available which provides project background
and requirements for submittal. For a copy of the RFQ, log on to the City’s Vendor Connection at
www.austintexas.gov/financeonline/vendor connection/index.cfm. The complete RFQ packet is located as an
attachment under the solicitation CLMP207. The authorized contact persons for this solicitation are Tara Delagarza,
Project Manager, tara.delagarza@austinenergy.com, 512-505-7175, or Steve Cocke, Buyer i,
steven.cocke@austintexas.gov, 512-974-7998. Please contact Tara Delagarza for all project related questions and
me for any RFQ procurement process questions.

Sincerely,

St Cocte

Buyer Il
Contract Procurement Division
Capital Contracting Office

cc: Tara Delagarza, Austin Energy

The City of Austin is commaitted to compliance with the Amerivans with Disabilities Aqt.
Reasonable ndifications and equal aecess to communizations will be provided upon request.






REQUEST FOR QUALIFICATIONS

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

The following is a summary of information for this Solicitation. The Consultant is cautioned to
refer to other sections of this Request for Qualifications (RFQ) packet for further details.

The City of Austin, through its Capital Contracting Office, is requesting Statements of
Qualifications (SOQs) for the selection of engineering services for the above-noted project.

Submittals will be received at 505 Barton Springs Road, Suite 1045-C, Austin, TX 78704,
Capital Contracting Office.

ALL SUBMITTALS ARE DUE ON: September 30, 2016 PRIOR TO 3:00 pm
ATTENTION: Steve Cocke

ALL SUBMITTALS NOT RECEIVED PRIOR TO THE DATE AND TIME SET FORTH ABOVE WILL NOT
BE ACCEPTED FOR CONSIDERATION. The time stamp clock in the Suite 1045-C Reception Area
is the time of record and is verified with www.time.gov, the Official U.S. time. The
qualification statement evaluation criteria for this project are included in this packet for your
information. The selection process for this project is anticipated to be complete for City
Council action in January. Contract execution is anticipated for March.

All prime firms and subconsultants must be registered to do business with the Owner prior to
the contract award. Prime firms are responsible for ensuring that their subconsultants are
registered as vendors with the City of Austin. You may register through the Owner’s on-line
Vendor Registration system. Log on to the following link and follow the directions:
https://www.austintexas.gov/financeonline/vendor connection/index.cfm.

The selected consultant will be required to execute a standard City of Austin professional
services agreement. A copy of this document is included in this RFQ packet. Prior to contract
execution, the selected firm must submit either their existing or an updated personnel policy
(on letterhead) documenting conformity with City Code, 5-4, § 5-4-2. If the Consultant does
not submit a copy of their personnel policy incorporating the non-discrimination policy, the
company will not be in compliance and the City will exercise its option to cease contract
negotiations.

The selected consultant shall carry insurance in the following types and amounts for the
duration of the Agreement, and furnish certificates of insurance along with copies of policy
declaration pages and policy endorsements as evidence thereof:

«  Workers' Compensation and Employers' Liability Insurance with coverage consistent with
statutory benefits outlined in the Texas Workers' Compensation Act (Section 401). The
minimum policy limits for Employers' Liability Insurance are $100,000 bodily injury each
accident, $500,000 bodily injury by disease policy limit and $100,000 bodily injury by
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REQUEST FOR QUALIFICATIONS

disease each employee. The firm's policy shall apply to the State of Texas and include
these endorsements in favor of the City of Austin:

(a) Waiver of Subrogation, form WC 420304.

(b) 30 day Notice of Cancellation, form WC 420601.

« Commercial General Liability Insurance with a minimum combined bodily injury and
property damage per occurrence limit of $500,000 for coverage A & B. The policy shall
contain the following provisions:

(a) Contractual liability coverage for liability assumed under the Agreement and all
contracts relative to this project.

(b) Products/Completed Operations Liability for the duration of the warranty period. #

(c) If the project involves digging or drilling, Explosion, Collapse, and Underground (XCU)
coverage

(d) Independent Contractors coverage (Contractors/ Subcontractors work).

The policy shall contain the following endorsements in favor of the City of Austin:

(a) Waiver of Subrogation, endorsement CG 2404.

(b) 30 day Notice of Cancellation, endorsement CG 0205.

(c) Additional Insured, endorsement CG 2010.

« Business Automobile Liability Insurance for all owned, non-owned and hired vehicles with a
minimum combined single limit of $500,000 per occurrence for bodily injury and property
damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000
bodily injury per occurrence and at least $100,000 property damage liability per accident.
The policy shall contain the following endorsements in favor of the City of Austin:

(a) Waiver of Subrogation, endorsement CA 0444.
(b) 30 day Notice of Cancellation, endorsement CA 0244.
(c) Additional Insured, endorsement CA 2048.

. Professional Liability Insurance with a minimum limit of $ 1,000,000 per claim and in
aggregate to pay on behalf of the assured all sums which the assured shall become legally
obligated to pay as damages by reason of any negligent act, error, or omission committed
or alleged to have been committed with respect to estimates, schedules, analyses, reports,
surveys, designs or specifications prepared or alleged to have been prepared by the
assured. Coverage, including any renewals, shall have a retroactive date coincident with or
prior to the date of the Agreement. The consultant shall provide the City of Austin annually
with a certificate of insurance as evidence of such insurance. The policy shall provide for
30 day notice of cancellation in favor of the City of Austin. The consultant shall provide a
discovery period on professional liability policies that is commensurate with the warranty
period of the project.

Should you have any questions concerning the information included in this RFQ, please attend
a pre-response meeting on Wednesday, September 12, 2016 at 8:30 am in the Assembly
Room, 2526 Kramer Lane, Building E, Austin, Texas. Attendance at the meeting is not
required; however, meeting minutes will not be issued.
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REQUEST FOR QUALIFICATIONS

Thank you for requesting the RFQ and your interest in the City of Austin. For information
about other professional services procurement actions of this office, please visit us at
https://www.austintexas.gov/financeonline/vendor connection/index.cfm .

AUTHORIZED CONTACT PERSONS
BUYER II: Steve Cocke
Telephone (512) 974-7998

Email steven.cocke@austintexas.gov

PROJECT MANAGER: Tara Delagarza
Telephone (512) 505-7175

Email tara.delagarza@austinenergy.com

END
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INSTRUCTIONS TO CONSULTANTS

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

. Preparation of Response

a.

Request for Qualifications (RFQ) Response Forms. Enclosed are the RFQ response
forms which are to be completed and returned as part of your firm's response. Please
use the enclosed current forms and organize your response in the order in which the
forms are presented in the Table of Contents. Forms may be recreated; however, all
requested information must be included.

Statement of Qualifications (SOQ): Please submit one (1) original, stamped
“ORIGINAL” and one (1) electronic copy on CD or flash drive of the RFQ response.
Wherever used, "page" refers to single-sided, single-spaced, 10 point minimum font
printed on 8 % x 11 inch pages. Sections should be divided by tabs for ease of
reference.

Responses sent to the City of Austin are subject to disclosure pursuant to the Public
Information Act, Government Code, Chapter 552.

Disclosure of Proprietary Information. All materials submitted to OWNER become
public property and are subject to the Texas Public Information Act, Government Code
Chapter 552, upon receipt. If Consultant does not desire proprietary information in the
Proposal to be disclosed, each page must be identified and marked proprietary at time
of submittal. OWNER will, to the extent allowed by law, endeavor to protect such
information from disclosure. The final decision as to what information must be
disclosed, however, lies with the Texas Attorney General. Failure to identify proprietary
information will result in all unmarked sections being deemed non-proprietary and
available upon public request.

Further Information. Information may be secured by contacting the authorized contact
persons listed in the RFQ. Persons desiring further information or interpretation of the
solicitation requirements shall make a written request for such information to OWNER
no later than seven (7) working days before submittal due date and time. Interpretation
of Solicitation Documents will be made by Addendum or Clarification and a copy of each
document will be emailed to each person to whom has obtained a RFQ packet. The
addendum or clarification will also be available through the City’s Vendor Connection.

Anti-Lobbying and Procurement. Entities submitting statements of qualifications,
including their agents and representatives, shall not undertake any activities or actions
to promote or advertise their statement of qualifications to any member of the Austin
City Council or City staff except in the course of City-sponsored inquiries, briefings,
interviews, or presentations between the statement of qualifications submission date
and award by City Council. Any violation of this provision may result in disqualification
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INSTRUCTIONS TO CONSULTANTS

of the entity. Entity shall execute by signature the following Entity’s Affidavit of Non-
Collusion, Non-Conflict of Interest, and Anti-Lobbying and return the signed affidavit
with their statement of qualifications. The Affidavit form is Form 4 under Proposal
Forms. Article 6, Chapter 2-7, Austin City Code, prohibits lobbying activities or
representations by the Consultant between the date that the Request for Qualifications
(RFQ) is issued and the date of contract execution. The text of the pertinent City
Ordinance may be viewed at the following link:
http://www.cityofaustin.org/edims/document.cfm?id=161145.

f. Certificate of Interested Parties. As required by Section 2252.908 of the Texas
Government Code, the Consultant who is awarded the contract is required to submit to
the OWNER a complete Form 1295 “Certificate of Interested Parties” that is signed and
notarized prior to contract execution. This form must be completed and printed on the
Texas Ethics Commission website and returned to Contract Developer at the time of
execution of the contract. Information and instructions on completing the form can be
found at the following website:
hitps://www.ethics.state.beus/whatsnew/elf info formi295.htm

(1) Definitions

(A) "Authorized Contact Person" means the Project Manager listed in the Cover Letter
of the RFQ, or other persons specifically named and designated in the RFQ as the
contact for questions and comments regarding the RFQ.

(B) "No-Contact Period" means the period of time from the date the RFQ s issued until
a contract is executed. If the City withdraws the RFQ or rejects all responses with
the stated intention to reissue the same or a similar RFQ for the same or similar
project, the no-contact period continues during the time period between the
withdrawal and reissue.

(C) "Response" means a statement of qualifications.

(D) "Respondent” means a person responding to a City solicitation including a bidder, a
quoter, responder, or a proposer. The term "respondent” also includes:

(i) an owner, board member, officer, employee, contractor, subsidiary, joint
enterprise, partnership, agent, lobbyist, or other representative of a
respondent;

(i) a person or representative of a person that is involved in a joint venture with
the respondent, or a subconsultant in connection with the respondent’s
response; and

(i) a respondent who has withdrawn a Response or who has had a Response
rejected or disqualified by the City.
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INSTRUCTIONS TO CONSULTANTS

(E) "Representation” means a communication related to a response to a council
member, official, employee, or City representative that is intended to or that is
reasonably likely to:

i) provide information about the Response;
ii) advance the interests of the Respondent;

iii) discredit the Response of any other respondent;

v) encourage the City to reject all of the responses;

(

(

(

(iv) encourage the City to withdraw the RFQ;

(

(vi) convey a complaint about a particular response; or
(

vii) directly or indirectly ask, influence, or persuade any City official, City
employee, or body to favor or oppose, recommend or not recommend, vote
for or against, consider or not consider, or take action or refrain from taking
action on any vote, decision, or agenda item regarding the solicitation.

(F) “City” means Owner.
(2) Restrictions on Contacts

(A) During a no-contact period, a Respondent shall make a representation only through
the authorized contact person.

(B) During the no-contact period, a Respondent may not make a representation to a
City official or to a City employee other than to the authorized contact person.
This prohibition also applies to a vendor that communicates and then becomes a
Respondent.

(C) The prohibition of representation during the no-contact period applies to a
representation initiated by a Respondent, and to a representation made in
response to a representation initiated by a City official or a City employee other
than the Authorized Contact Person. -

(D) If the City withdraws an RFQ or rejects all Responses with a stated intention to
reissue the same or similar RFQ for the same or similar project, the no-contact
period shall expire after the ninetieth day after the date the RFQ is withdrawn or
all Responses are rejected if the RFQ has not been reissued during the 90-day
period.

(E) For a single vendor award, the no-contact period shall expire when the first of the
following occurs: contract is executed or solicitation is cancelled

(F) For a multiple vendor award, the no-contact period shall expire when the last of
the following occurs: all contracts are executed, negotiations have been fully
terminated, or the ninetieth day after the solicitation is cancelled.

(G) The purchasing officer or the director may allow respondents to make
representations to city employees or city representatives in addition to the
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INSTRUCTIONS TO CONSULTANTS

authorized contact person for a solicitation that the purchasing officer or the
director finds must be conducted in an expedited manner; an expedited
solicitation is one conducted for reasons of health or safety under the shortest
schedule possible with no extensions. The purchasing officer's or director’s
finding and additional city employees or city representative who may be contacted
must be included in the solicitation documents.

(H) Representation to an independent contractor hired by the City to conduct or assist
with a solicitation will be treated as representations to a City employee.

() A current employee, director, officer, or member of a respondent, or a person
related within the first degree of consanguinity or affinity to a current employee,
director, officer or member of a respondent, is presumed to be an agent of the
respondent for purposes of making a representation. This presumption is
rebuttable by a preponderance of the evidence as determined by the purchasing
officer or director.

(J)) A respondent’s representative is a person or entity acting on a respondent’s behalf
with the respondent’s request and consent. For example, a respondent may email
their membership list and ask members to contact council members on the
respondent’s behalf. The members are then acting per respondent’s request and
with their consent, and the members have become respondent representatives.

(3) Permitted Representations

(A) If City seeks additional information from respondent, the Respondent shall submit
the representation in writing only to the authorized contact person. The contact
person will then distribute the written representation in accordance with the
terms of the RFQ. A Respondent cannot amend or add information to a Response
after the Response deadline.

(B) If respondent wishes to send a complaint to the City, the respondent shall submit
the complaint in writing only to the authorized contact person. The authorized
contact person will then distribute a complaint regarding the process to members
of the City Council or members of the City board, to the director of the
department that issued the solicitation, and to all respondents of the RFQ.
However the director shall not permit distribution of any complaint that promotes
or disparages the qualifications of a respondent, or that amends or adds
information to a response. A determination what constitutes promoting or
disparaging the qualifications of a respondent or constitutes amending or adding
information is at the director’s sole discretion.

(C) If a Respondent submits a written inquiry regarding an RFQ, the authorized contact
person will provide a written answer and distribute both the inquiry and answer to
all Respondents on the RFQ.

(D) If a Respondent does not receive a response from the authorized contact person,
the Respondent may contact the director as appropriate.
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(E) A respondent may ask a purely procedural question, for example a question
regarding the time or location of an event or where information may be obtained,
of a City employee other than the authorized contact person. No suggestions or
complaints about the contract process that constitute a representation to a City
employee is allowed. A respondent may not ask a procedural question to a
Council member, a council member’s aide, or of a City board member except in a
meeting held under the Texas Government Code, Chapter 551 (Open Meetings
Act).

(F) The Anti-Lobbying ordinance allows representations:

(1) made at a meeting convened by the authorized contact person, including
meetings to evaluate responses or negotiate a contract;

(2) required by protest procedures for vendors;
(3) made at a protest hearing;

(4) provided to the Small & Minority Business Resources Department in order to
obtain compliance with the MBE/WBE Procurement Program Ordinance;

(5) made to the City Risk Management coordinator about insurance requirements
for a solicitation;

(6) made public at a meeting held under the Open Meetings Act; or

(7) made from a respondent’s attorney to an attorney in the Law Department in
compliance with Texas Disciplinary Rules of Professional Conduct.

(G) Nothing in the Anti-Lobbying Ordinance prohibits communications regarding the
solicitation between or among City official or City employees acting in their official
capacity.

(H) A contribution or expenditure defined in Chapter 2-2 (Campaign Finance) is not a
representation.

(4) Contract Voidable. If a contract is awarded to a Respondent who has violated these
Anti-Lobbying & Procurement provisions, the contract is voidable by the Owner.

(5) Debarment. If a Respondent has been disqualified under these provisions more
than two times in a sixty month period the purchasing officer shall debar the
responder from responding for a period not to exceed three years, provided the
Respondent is given written notice and a hearing in advance of the debarment.

L. Rejection of Proposals

OWNER reserves the right to reject any or all responses received for this RFQ and to waive any
minor informality in any submittal or solicitation procedure (a minor informality is one that
does not affect the competitiveness of the Consultants).
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INSTRUCTIONS TO CONSULTANTS

I. The following will cause your firm to be deemed non-responsive:

Form 2 — Affidavit of Authentication is not included with original signature and
notarized.

Form 3a— Prime Firm’s EEO Program is not included with original signature
certifying firm conforms to City Code 5-4-2.

Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying is
not included with original signature and notarized.

The required Key Personnel do not have a current license/registration in the
State of Texas at the time of submittal.

The required Key Personnel are not employed by the prime firm as stated in the
evaluation criteria.

Failure to submit MBE/WBE or DBE Compliance Plan (or other MBE/WBE
Procurement Program documents) in accordance with the MBE/WBE
Procurement Program Package or DBE Procurement Program Package.

Failure to have an authorized agent of the Proposer attend the mandatory Pre-
Response Meeting, if applicable.

Statement of Qualifications (SOQs) received from a Proposer who has been
debarred or suspended by OWNER’s Purchasing Officer.

SOQs received from a Proposer when Proposer or principals are currently
debarred or suspended by Federal, State or City governmental agencies.

Il. The following may cause your firm to be deemed non-responsive:

Failure to provide a SOQ stamped “ORIGINAL”.
Failure to provide the correct number of “COPY” SOQs.

Failure to provide an electronic version on CD or Flash Drive of your complete
soQ.

Form 3b —Title VI Assurances is not included with original signature.

Form 5 - Affidavit of Availability is not included with original signature and
notarized.

Form 6 — Affidavit of Contract Execution is not included with original signature
and notarized. ‘

Failure to provide a response to one or more of the Consideration Items.

Response failed to show the prime firm performing the plurality of the services.
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INSTRUCTIONS TO CONSULTANTS

* Prime firm and/or subconsultants did not provide the number of projects
required for an evaluation criteria item.

= Exceeding the maximum number of page limitations in any of the sections
designated.

* Including projects that have not been completed within the specified time
period.

* Combining forms.
® Failure to use the current City of Austin forms.

® Failure to acknowledge receipt of Addenda on Form 1 — Prime Firm General
Information.

= Listing a subconsultant’s qualifications in the body of the SOQ, yet failing to list
the subconsultant on the compliance plan.

{1, Release of Information

Under Texas law, information relating to this Solicitation may be kept confidential until a
contract has been executed. OWNER shall not release information relative to this Solicitation
during the proposal evaluation process or prior to contract execution, except as otherwise
required by law.

V. Award and Execution of Contract

Capital Contracting Director shall submit recommendation for award to the City Council for
those project awards requiring City Council action. Contract will be signed by City Manager or
his/her designee after award and submission of required documentation by consultant.
Contract will not be binding upon OWNER until it has been executed by both parties. OWNER
will process the Contract expeditiously. However, OWNER will not be liable for any delays prior
to the award or execution of Contract. The consultant must adhere to the terms stated in Form
6 — Affidavit of Contract Execution.

Upon contract award, the selected consultant must submit either their existing or an updated
personnel policy (on letterhead) documenting conformity with City Code, Chapter 5-4, § 5-4-2.
If the company does not submit a copy of their personnel policy incorporating the non-
discrimination policy, the company will not be in compliance and will not receive a contract
award.

V. Protest Procedures

The OWNER'’s Capital Contracting Director has the authority to settle or resolve any claim of an
alleged deficiency or protest. The procedures for notifying the City of an alleged deficiency or
filing a protest are listed below. If you fail to comply with any of these requirements, the Capital
Contracting Director may dismiss your complaint or protest.
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Prior to Solicitation Due Date: If you are a prospective Respondent and you become aware of

the facts regarding what you believe is a deficiency in the solicitation process before the
Solicitation is due, you must notify the City in writing, through the authorized contact person, of
the alleged deficiency before that date, giving the City an opportunity to resolve the situation
prior to the Solicitation Due Date.

After Solicitation Due Date: If you submit a response to the City and you believe that there has

been a deficiency in the solicitation process or the award, you have the opportunity to protest
the solicitation process or the recommended award as follows:

1.

You must file written notice of your intent to protest within four (4) calendar days of the
date that you know or should have known of the facts relating to the protest. If you do
not file a written notice of intent within this time, you have waived all rights to protest
the solicitation process or the award.

You must file your written protest within fourteen (14) calendar days of the date that
you know or should have known of the facts relating to the protest unless you know of
the facts before the Solicitation was due. If you know of the facts before that date, you
must notify the City as stated above.

You must submit your protest in writing, through the authorized contact person, and
must include the following information:

a. your name, address, telephone, and fax number;
b. the solicitation number and the CIP number, if applicable;

c. a detailed statement of the factual grounds for the protest, including copies of
any relevant documents.

Your protest must be concise and presented logically and factually to help with the
City’s review.

When the City receives a timely written protest, the Capital Contracting Director will
determine whether the grounds for your protest are sufficient. If the Capital Contracting
Director decides that the grounds are sufficient, the Capital Contracting Office will
schedule a protest hearing, usually within five (5) working days. If the Capital
Contracting Director determines that your grounds are insufficient, you will be notified
of that decision in writing.

The protest hearing is informal and is not subject to the Open Meetings Act. The
purpose of the hearing is to give you a chance to present your case, it is not an
adversarial proceeding. Those who may attend from the City are: representatives from

the department that requested the purchase, the Law Department, the Capital

Contracting Office and other appropriate City staff. You may bring a representative or
anyone else that will present information to support the factual grounds for your
protest with you to the hearing.

A decision will usually be made within fifteen (15) calendar days after the hearing.
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8. The Capital Contracting Director will send you a copy of the hearing decision after the
appropriate City staff have reviewed the decision.

9. When a protest is filed, the City usually will not make an award until a decision on the
protest is made. However, the City will not delay an award if the City Manager or the
Capital Contracting Director determines that:

a. The City urgently requires the supplies or services to be purchased, or
b. Failure to make an award promptly will unduly delay delivery or performance.

In those instances, the Capital Contracting Office will notify you and make every effort
to resolve your protest before the award.

10. The protest or notice of intent and the protest shall be submitted in writing to the
following address:

P.O. Address for U.S. Mail: Street Address for Hand Delivery/Courier Service:
City of Austin City of Austin

ATTN: Capital Contracting Officer ATTN: Capital Contracting Officer

P.O. Box 1088 505 Barton Springs Road, Suite 1045-A

Austin, Texas 78767-0845 Austin, Texas 78704

PHONE: (512)974-7181

END
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SCOPE OF SERVICES

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

PROJECT FOR:

CITY OF AUSTIN, AUSTIN ENERGY, THROUGH ITS CAPITAL CONTRACTING OFFICE
PROJECT TITLE:

Engineering Services for Electric Service Delivery

OBJECTIVES OF THE PROJECT:

Provide engineering and associated services, for Austin Energy’s Transmission, Substation,
Distribution, Planning, Project Management, Operations, Public Involvement and Real Estate,
and Network Engineering Groups.

BACKGROUND:

The selected firm shall serve as Electric Service Delivery’s professional consultant and shall
provide technical consultation and advice to Austin Energy (AE). The firm shall be capable of
producing turnkey project and construction drawing packages. The firm shall also be capable of
supplying on-site (at AE offices) engineering, technical, and drafting personnel as needed. The
specific skills required and duration of time will be provided in each scope of work that is
issued to the firm.

All tasks required to complete the work shall be performed by the firm or by their
subconsultants under the supervision of the firm on a case by case basis. AE reserves the
option to participate in the work to the degree deemed necessary or appropriate. When AE
exercises the right to perform any part of the work, the firm shall cooperate with the assigned
AE staff.

ANTICIPATED SERVICES:

An authorized AE representative, with input and assistance of the firm, shall develop for each
assignment a scope of services consistent with AE's specific needs per assignment. Work is not
to begin until the approved AE representative and the firm have agreed to a scope, schedule,
and cost for each task or group of tasks and a notice to proceed (NTP) is issued. All designs for
construction and engineering reports shall be stamped with an approved State of Texas
Professional Engineering seal. The anticipated scope of engineering services AE may require is
described below. Assigned projects may require only portions of the described scope of
services. Related engineering services necessary for the implementation of a project may also
be required. ‘
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A. Design Criteria Services:

In conjunction with AE, the firm shall, recommend general design criteria and methods for the
design, performance and operation of new or upgraded AE transmission, substation,
distribution, lighting, and network facilities. The objectives will define the scope of technical
design features and establish a set of standards and methodology to review, analyze and
recommend design options. The criteria shall, as a minimum, address the following:

Safety Applicable Codes and Standards Reliability
Electric and Magnetic Fields (EMF) Aesthetics
Electric System Operations Economics
Right-of-Way Requirements

Environmental Impact and Permitting

Feeder Analysis

Failure Analysis

Lightning Protection and Grounding

Technical Training

Drafting Services

Power Quality Problem Resolution
Civil/Structural Design Services

Equipment Analysis and Selection

Underground Distribution Design

Street and Security Lighting Design

Overhead Distribution Design

Equipment/System Protection Coordination and Selectability

B. Transmission Design

v

Use PLS-CADD to perform, design and modify new and existing transmission lines and
provide an "ISSUE FOR CONSTRUCTION" drawing package which includes plan and
profiles, sag charts, hardware and structure details, materials lists, foundation designs
and all related design calculations.

Use SAG10 software and sagging templates to make design modifications to existing
hand-drawn manual drawings. ‘

As-built existing lines utilizing existing information AE has and, performing some level of
field reconnaissance, obtain necessary additional information.

Perform design of underground transmission lines.

Analyze existing lattice towers and their foundations for increased loading.

Obtain necessary permits to construct a transmission line (e.g., railroad crossings, Texas
Department of Transportation (TxDOT), Federal Aviation Administration (FAA),
environmental, counties, etc.).
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C. Substation Design

1.

Perform design and modification of new and existing substations to include material
lists, foundation, drainage, and containment designs, and all related design calculations.
Must be able to design stations utilizing open air, enclosed switchgear and gas insulated
substation (GIS) equipment.

Design substation feeder get-a-ways.

Obtain necessary permits to construct a transmission line (e.g., railroad crossings, Texas
Department of Transportation (TxDOT), Federal Aviation Administration (FAA),
environmental, counties, etc.).

D. Relay Design

Perform engineering and design of existing and new protective relay and control
systems for AE’s transmission, substation and distribution system.

-a. Provide in-the-field construction support to technicians of relay design projects.

b. Generate as-built drawings of relay design projects.

Generate work instruction, trip check procedures, check-out guidelines and other
procedural documentation for protective relay and control projects.
All work to be performed per AE and industry standards.
Extensive knowledge of electro-mechanical and microprocessor relay design is required.
Personnel performing the work described in "Relay Design" will predominately be
required to work out of AE's offices.
Minimum 2 years’ experience with relay drafting and design is required.

E. System Protection and Control

1. Perform system engineering and relay settings for new and existing
transmission, substation, and distribution projects.

2. Personnel performing this work will predominately be required to work out of AE's
offices.

3. Evaluate supervisory control and data acquisition (SCADA)/ energy management system
(EMS) system and practices.

4. Evaluate and analyze system power quality abnormalities and develop resolutions.

5. All work to be performed per AE and industry standards.

6. Extensive knowledge of electromechanical and microprocessor relay design required.

F. Planning

1. Perform  equipment outage analysis to  determine  continuous load
requirements for all equipment.

2. Develop electrical loading criteria for all equipment during overload

conditions. Develop a thermal loading model for transformers based on the Institute
of Electrical and Electronics Engineers (IEEE) transformer loading guide.
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w

Perform conductor selection analysis.

4. Perform AE system performance studies and associated analysis, including electric and
magnetic field (EMF) effects, audible noise, radio and television interference; line
resistance, reactance and losses; lightning effects; transient and switching surge effects;
and grounding.

5. Perform distribution, network, and transmission expansion and contingency planning
using industry standard tools. Experience in using Siemens’ PSS®E transmission analysis
package, PSCAD, and ABB's Foresite load-forecasting package is highly desirable.

6. Perform steady state load flow, stability analysis, short circuit, and EMT analyses.

7. Use industry accepted techniques to analyze system load forecasts to determine proper

load allocation. Prepare local area forecast for Distribution and Network Planning

Studies.

G. Grounding and Shielding

1. Design substation grounding systems to achieve touch and step voltages anywhere
within the substation proper and to the substation perimeter fence that are less than or
equal to the IEEE Std. 80 (latest revision) "IEEE Guide for Safety in AC Substation
Grounding" recommended values. All grounding system designs shall be
accomplished using the Current Distribution, Electromagnetic interference, Grounding
and Soil (CDEGS) structure analysis software package developed and marketed by Safe
Engineering Services & technologies, Itd. (SES), Montreal, Quebec, Canada. SES can be
reached at 1-800-668-3737.

2. Design grounding systems for transmission and distribution line structures to achieve
specified maximum ohm values to remote earth.

3. Evaluate grounding systems of existing transmission, distribution, and network systems
and facilities to assess their performance based on the IEEE Std. 80 (latest revision) or
other criteria as set forth by AE. Perform ground system resistance tests using the Fall-
of-Potential method in accordance with IEEE Std. 81 (latest revision), "IEEE Guide for
Measuring Earth Resistivity, Ground Impedance, and Earth Surface Potentials of a
Ground System" for use in the analysis and modification of existing grounding systems
with no external or interconnecting grounds. However, for large or interconnected
grounding systems, in low resistivity earth (< 750hm-m), and for grounding systems that
have numerous extended grounding conductors (distribution neutrals, OHGWs,
etc.), the ground system impedance test shall be conducted in accordance with IEEE
Std. 81.2 (latest revision), "IEEE Guide for Measurement of Impedance and Safety
Characteristics of Large, Extended or Interconnected Grounding Systems."

4. Perform studies and design solutions to resolve and address lightning issues within the
AE system.

H. Distribution Design
1. Design, review, and approve overhead distribution feeders and service requests.

2. Design, review, and approve lighting for roadways and security.
3. Determine and design appropriate lighting levels for all illumination requirements at AE.
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4,

5.

Design, review, and approved underground distribution feeders, downtown network
feeders, and device requests.
Perform pole loading analysis using O-Calc software,

I.  Drafting and Computer Aided Design (CAD) Services

1.

w

1.

On-site drafting personnel, when needed, shall be located at Kramer Lane and St. Elmo
service centers. One (1) person at each site shall be capable of coordinating all work to
meet requested deadlines. Drafting services can also be off-site with the capability of
transferring documents electronically.

Revise existing drawings and prepare new drawings utilizing both manual and electronic
methods. Manual shall include pencil and ink. Electronic shall be prepared in AutoCAD
format (latest revision).

Utilize AE's drafting standards and conventions, unless otherwise mutually agreed.
Reproducible engineering drawings shall be available in paper, sepia, Mylar or blue line,
as needed by AE.

Able to generate and furnish plan and profile drawings from GIS format survey
information files.

Minimum experience level shall be four (4) years’ experience with AutoCAD 2014 {no
Microstation or other incompatible software).

Ability to transfer files through a shared website/server.

Standards, Specifications, and Guidelines

Prepare, submit, review, and revise engineering design and construction standards as
required.

Develop performance standards and prepare specifications for equipment, conductors,
and hardware necessary for assisting in procuring materials detailed in AE's standards.
Develop Project Manuals by a registered professional engineer in the State of Texas for
issuance for bid (IFB) projects (e.g., control houses, substation enclosures, etc.).

K. Equipment and Materials

Analyze materials and equipment shop samples, catalog data, schedules, shop
drawings, and shop and mill tests as required.

Perform and assist in the analysis of failed components and systems in use at AE.
Analyze and evaluate existing construction, hardware, and equipment standards to
determine suitability for existing and planned loads as required. Review and analyze
available engineering data, develop computerized load models, prepare graphics,
report calculations and findings, and make recommendations to remedy existing or
potential problems.

Perform in-service equipment tests and analysis per manufacturer-listed requirements.
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L. Permitting and Environmental

1. Develop erosion and sedimentation control plans to meet all ordinances and regulatory
requirements.

2. Develop water quality and drainage designs to meet any applicable local, state and
federal requirements.

3. Develop alternative schemes and provide final designs for landscaping and visual
screening of electrical system facilities.

4. Incorporate design elements determined applicable from the Sustainable Design
Checklist for Municipal Buildings/Projects in compliance with Volume 1 of the City of
Austin Sustainable Building Guidelines.

5. Prepare storm water pollution prevention plans (SWPPP) per Environmental Protection
Agency (EPA) requirements for sites over one acre of disturbance.

6. Prepare permit drawings for projects requiring Site Development, General Permit or
Demolition permits through the City of Austin.

7. Prepare permits and associated drawings for projects required for other jurisdictions
such as Texas Commission on Environmental Quality, counties (e.g., Travis County), etc.

8. Prepare studies required to supplement permit drawings.

9. Act as AE's agent in the approval of permits.

M. Right-Of-Way (ROW) and Siting Services

The scope of work for a particular assignment may include the development and acquisition of
ROW requirements for AE transmission and distribution systems. The firm(s) may also perform
siting studies and develop siting requirements, as specified by AE, for new construction or for
modifications to existing facilities. Criteria for right-of-way and siting analysis shall include
applicable ordinances, regulations, standards and codes, land-use and compatibility issues, line
clearances, right-of-way and site access, safety, cost, and other pertinent factors. Services
required for right-of-way and site acquisitions may include, but shall not be limited to the
following:

1. Determine right-of-way widths for various overhead and underground transmission and
distribution designs and configurations.

2. Prepare right-of-way strip maps for proposed line routes.

3. Prepare individual boundary survey and legal descriptions based on approximately five
hundred tracts to be acquired {fee simple or easements)

The transmission system operates at 69kV, 138kV, and 345kV voltages. The distribution system
operates at 12.5kV. The network operates at 15kV and 34.5kV.

N. Public Involvement Services

The scope of work for a particular assignment may include the following identified activities. All
work will be done in accordance with City of Austin and AE standards.
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1. Review proposed project maps and descriptions to assist in defining ROW related
concerns,
2. Prepare public notices on behalf of AE.
3. Attend meetings to discuss ROW considerations /alternatives
4. Contribute to Routing Analysis (impacts of alternative, estimated ROW cost for each
alternative).
5. Pre - Acquisition Services, as required.
¢ Prepare initial property owner contract list for use by AE in distribution of ROW
agent introduction letters, if desired by AE.
e Research preliminary ownership and easement information.
o Develop right of way maps, surveys, and legal descriptions of needed property
rights.
¢ Provide detailed right of way cost estimates on a parcel by parcel basis.
* Assist in preparing and obtaining any Rights of Entry necessary for surveying,
geotechnical investigations, appraisal, and environmental services.
6. Acquisition Services, as required based on the acquisition of approximately 500 tracts
(easement or fee):
s Title Services
¢ |Initial Appraisal
e Introductory Letter
* Negotiation Services
e Title Curative Facilitation
¢ Facilitate Closings
¢ Condemnation Support
7. Project Administration
* Prepare Monthly Status Reports of all parcel and project activities.
e Participate in project review meetings as requested.
¢ Provide project files complete with all correspondence, title, appraisal, survey,
Permission to survey, offers to purchase, and fully executed closing documents to
AE in electronic format.

PROPOSED PROCUREMENT SCHEDULE

Submittal Due Date: September 30, 2016
City Council (Anticipated): January 2017
Contract Execution: March 2017

COST ESTIMATE:

The City anticipates developing and executing a professional services agreement with a three
year term for an estimated not-to-exceed amount of $6,450,000, or $2,150,000 per year, or
until available funding authorization is expended. The firm will be compensated under a
standing contract for varying amounts depending on the job assignment.
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Authorization of services shall be contingent upon annual Council approval of the CIP budget
and extensions of this contract. This contract does not in any way guarantee payment by AE to
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6-Major
Scopes of Work-Comparable Project Experience. In addition, the City has identified Other
Scopes of work that MAY materialize during the course of the project. The City does not
guarantee that the scopes listed under Other Scopes of work will materialize on this contract.

If the prime firm(s) intend(s) to enter into a subconsulting agreement on a scope of work not
listed below, the prime firm(s) is/are required to contact SMBR and request an updated
availability list of certified firms in each of the scopes of work for which the prime consultant
intends to utilize a subconsultant.

MAJOR AND OTHER SCOPES OF WORK:

Below is a list of the major scopes of work that the City has identified for this project. *There
must be representation for all major scopes of work listed in the prime’s statement of
qualifications. The experience of the firms listed to perform the Major Scopes of Work,
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 — Major
Scopes of Work — Comparable Project Experience.

In addition, the City has identified Other Scopes of work that MAY materialize during the
course of the project. The City does not guarantee that the scopes listed under Other Scopes
of work will materialize on this contract. If the prime consultant intends to enter into a
subconsulting agreement on a scope of work not listed below, the prime consultant is required
to contact SMBR and request an updated availability list of certified firms in each of the scopes
of work for which the prime consultant intends to utilize a subconsultant.

* Major Scopes of Work

Electric Utility Protection and Control Engineering
Electrical Engineering

Other Scopes of Work

Surveying Services
Right-Of-Way (ROW) Services
Drafting and CAD Services
Civil Engineering

Drainage Engineering
Foundation Engineering

GIS Services

Laboratory and Field Testing Services
Concrete Testing Services
Geotechnical — Soils

Public Information Services
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Environmental Permitting Services

Notes:

» Construction Inspection is NOT a subconsultant opportunity. These services will be
performed in-house or under a separate contract, if needed, and will be determined when
project assignment is made.

e Participation at the prime or subconsultant level may create a conflict of interest and thus
necessitate exclusion from any contracts resulting from the work performed in the design
phase.

« If the City determines that a conflict of interest exists at the prime or subconsultant level,
the City reserves the right to replace/remove the prime or instruct the prime consultant to
remove the subconsultant with the conflict of interest and to instruct the prime consultant
to seek a post-award change to the prime consultant’s compliance plan as described in City
Code § 2-9B-23. Such substitutions will be dealt with on a case-by-case basis and will be
considered for approval by Small and Minority Business Resources (SMBR) in the usual
course of business. The City’s decision to remove a prime or subconsultant because of a
conflict of interest shall be final.

e A consultant performance evaluation will be performed on all professional services
contracts. This evaluation will be conducted at the end of each Preliminary, Design and
Construction phase.

» Please review the City of Austin’s Public Participation Principles
(http://austintexas.gov/page/public-particpation-principles)

CITY OF AUSTIN PUBLIC PARTICIPATION PRINCIPLES: Accountability and Transparency

The City will enable the public to participate in decision-making processes by providing clear
information on the issues, the ways to participate, and how their participation contributes to
the decision.

Fairness & Respect .
The City will maintain a safe environment that cultivates and supports respectful public
engagement and will expect participants to do so in turn.

Accessibility
The City will respect and encourage participation by providing ample public notice of
opportunities and resources and accommodations that enable all to participate.
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Predictability & Consistency
The City will prepare the public to participate by providing meeting agendas, discussion
guidelines, notes, and information on next steps.

Creativity & Community Collaboration

(Inclusivity and Diversity)

The City will use innovative, proven, and customized engagement solutions that are appropriate
to the needs of the projects and the participants.

Stewards of Resources
The City will balance its commitment to provide ample opportunities for public involvement with
its commitment to delivering government services efficiently and using City resources wisely.
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EVALUATION CRITERIA

STAND ALONE SOLICITATIONS

Solicitation Number: CLMP207

Project Name: Engineering Services for Electric Service Delivery

The following is a description of items to receive consideration in the evaluation of responses for providing
professional engineering/architectural/planning services to the City of Austin. Following each description are the
evaluation points associated with the item. TOTAL POSSIBLE POINTS EQUALS 100 {plus 15 points for interviews, if
conducted). Wherever used, “prime firm” denotes a single firm or a joint venture responding as the prime
consultant. Wherever used, "page" refers to single-sided, single spaced, 10-point minimum font printed 8-1/2 x
11-inch pages. The prime firm shall perform the largest share of the assignment {on an estimated percentage of
total agreement basis). Responses failing to show the prime firm performing the plurality of the services shall be
rejected as non-responsive.

Limitations on volume of requested information apply equally to single firms and joint ventures regardless of
the number of firms partnering in the joint venture. Responses with excess volume or which do not include
information for the evaluation of all consideration items may not be thoroughly reviewed or may be rejected as

non-responsive.

All prime firms and subconsultants must be registered to do business with the Owner prior to contract award.
Prime firms are responsible for ensuring that their subconsultants are registered as vendors with the City of Austin.
You may register through the Owner’s on-line Vendor Registration system. Log on to the link below and follow the
directions: https://www.ci.austin.teus/financeonling/vendor connection/index.cfm

NOTES:

<+ Firms and individuals, who are proposed as staff on this RFQ, must adhere to the requirements of
Subchapter A of the Texas Professional Engineering Practice Act regarding the use of the term "engineer".
The full text of the Texas Professional Engineering Act may be found at: http://www.engineers.texas.gov.

*,

% Firms and individuals who are proposed as staff on this RFQ, must adhere to the requirements of
Subchapter A of the Texas Architecture Practice Act regarding the use of the term “Architect”. The full
text of the Texas Architecture Practice Act may be found at:

http://www statutes.legis.state. tx.us/Docs/OC/word/0C.1051.doc

DEFINITIONS:

The following definitions are meant to assist the prime firm in determining the appropriate key team
members for this project. These definitions are not exhaustive and are meant only as a guide.

1. “Completed Project” - The City will consider a project complete when:
a) The specified discipline for which you are working has been completed; or,
b) All phases or scopes of work have been completed.

2. “Project Manager”: The COA defines a project manager as an individual in the prime firm who:

Sets deadlines, assigns responsibilities and monitors and summarizes progress of project.

Has the responsibility of the planning, execution and closing of a project.

Responsible for accomplishing the stated project objectives and deliverables.

Leads project meetings to collect and disseminate information pertaining to the project.
Coordinates the collection and dissemination of information between/within the company and COA.
Manages all aspects of the project, including subconsultants.

* ¢ & ¢ ¢
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3. “Project Principal”: The COA defines a project principal as an individual in the prime firm who:

+ Has executive oversight of projects.
s Has the authority to remove the PM and/or Project Professional (PE or PA) assigned to this project.
+ Has the authority to secure additional resources to the project.

4. “Project Professional”: The COA defines a project professional as an individual in the prime firm who:

« Serves as lead Engineer, Architect, Landscape Architect, Planner or other professional on the proposed
team who designs and develops project specifications.

Creates, reviews and provides resolution of technical specifications.

Directs other professional activities.

Is responsible for the preparation of probable construction cost estimates.

Has all required licenses, certifications or registrations from the State of Texas at the time of submittal.

* & + ¢
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&
v

CONSIDERATION ITEM 1
MBE/WBE PROCUREMENT PROGRAM

Were Goals achieved or did response indicate that a Good Faith Effort was made to achieve the
Goals?

No - Response will not be evaluated.

Yes -  Evaluation of the response will continue.

Attach the following:
» MBE/WBE Compliance Plan
» Letters from subconsultants confirming contact/commitment to the project.

&
v

L 2

CONSIDERATION ITEM 2
TURNED IN ALL REQUIRED DOCUMENTS

Did respondent turn in the requested documents as required by this Consideration ltem and the
forms and submittal requirements for all other consideration items?

No - Response will not be evaluated.
Yes -  Evaluation of the response will continue.

Respondent must attach the following to Consideration ltem 2:

Form 1 — Prime Firm General Information

Form 2 — Affidavit of Authentication

Form 3A - Prime Firm’s EEO Program

Form 3B - Title VI Assurances

Form 4 - Affidavit of Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying
Form 5 - Affidavit of Availability

Form 6 - Affidavit of Contract Execution

VVVVYVVYY

NOTE: Other forms and submittal documents required in the remaining consideration
items should be attached to that respective consideration item.

®

CONSIDERATION ITEM 3a
TEAM’S STRUCTURE
10 Points Maximum

City is interested in team's organizational structure. Identify project leadership, reporting
responsibilities, how prime firm will interface with City's project manager, and how
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subconsultants will work within the team structure. Describe the roles of the key individuals
proposed to work on this project.

» Provide an organizational chart and brief narrative. The total number of pages
should not exceed three (3) pages. Indicate activities, responsibilities and key
personnel on the organizational chart. Organizational chart may be submitted on 11 x
17 paper. Response should align with team’s proposed MBE/WBE Compliance Plan
provided in Consideration Item 1 above.

L 4

&
v

CONSIDERATION ITEM 3b
TEAM’S PROJECT APPROACH
20 Points Maximum

City is interested in team's overall understanding of the project scope and issues. Describe any
significant project issues and the team’s approach in addressing those issues. Reference issues
seen on similar scoped projects, and the overall approach to mitigate those and other issues.
Describe your team’s methods to successfully complete the work; your team’s understanding of
the techniques and sequencing required; and how the prime firm will interface with the City’s
appointed representative. Please describe the major subconsultants’ placement in the overall
approach to the project.

» Provide a narrative not to exceed five (5) pages.

L 4
3

CONSIDERATION ITEM 4
EXPERIENCE OF PROJECT MANAGER AND PROJECT PROFESSIONAL (past 10 Years)
20 Points Maximum

(Project Manager — 12 points; Project Professional — 8 points)

City is interested in the experience of the Project Manager and Project Professional that
demonstrates history and success with projects of similar programs, budgets, and/or clients as
the project described in this solicitation. Points will be awarded as indicated above. Only one
individual per job responsibility should be designated. Project Manager and Project
Professional must be employed by the prime firm and may be the same individual. Project
Professional must be licensed as a professional engineer in the State of Texas at the time of
submittal.

List three (3) projects meeting these criteria which have been completed in the past ten (10)
years for each individual.

» One (1) page per project.
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» Complete Form 7 — Experience of Project Manager. Please provide no more than
one (1) page per project.

» Complete Form 8 — Experience of Project Professional. Please provide no more
than one (1) page per project.

» Attach a resume of no more than two (2) pages for each individual.

L 2

L

CONSIDERATION ITEM 5
PRIME FIRM’S COMPARABLE PROJECT EXPERIENCE (past 5 years)
15 points maximum

City is interested in the prime firm's history and success with projects of similar programs,
budgets, and/or clients as the project described in this solicitation. List three (3) projects
meeting these criteria which have been completed in the past five years. In addition, City may

consider history of firm in complying with project programs, schedules, and budgets on previous
City projects.

»  Provide a narrative not to exceed one (1) page. Complete Form 10 and provide no
more than one (1) page per project.

L 2

®

CONSIDERATION ITEM 6
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE (past 5 years)
15 points maximum

The City has identified Major Scopes of Work to be provided for this project, which are included
in the Scope of Services. Each scope of work can be accomplished through subcontracting other
firms or utilizing the prime firm. The City is interested in the history and success of the firm
proposed to perform the scope of work (subconsultant or prime), with projects of similar
programs, budgets, and/or clients as the areas identified. List three (3) projects per Major
Scope of Work meeting these criteria which have been completed in the past five years. In
addition, City may consider history of firms in complying with project programs, schedules, and
budgets based on previous City projects. If more than one firm is listed for a particular Major
Scope of Work, the City expects the work will be divided evenly among them. If more than one
(1) firm is listed for a particular Major Scope of Work, list three (3) projects per firm per scope of
work. Provide no more than one (1) page per firm per scope.

> Complete Form 11 for each Major Scope of Work listed in the Scope of Services.
Provide no more than one page per Major Scope of Work, per firm. All major
subconsultants listed in this item must also be included in your MBE/WBE
compliance plan.
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L 4

L 2

CONSIDERATION ITEM 7

TEAM’S EXPERIENCE WITH AUSTIN ISSUES
10 Points Maximum

City is interested in team’s (including subconsultants) experience with Austin issues, as may be
evidenced by work in the Austin area during the past five (5) years. Briefly describe experience
in the following areas and reference projects relating to that experience:

*

¢« o 4

City of Austin site development and/or building permit requirements.
Austin area construction in the public right-of-way.

Austin area construction costs and practices.

Austin environmental community, conditions and constraints.
Responsiveness due to proximity of projects to local office.

> Provide a brief narrative of no more than four (4) pages.

&
b4

®

CONSIDERATION ITEM 8

CITY OF AUSTIN’S EXPERIENCE WITH PRIME FIRM (past 5 years)
10 Points Maximum

The City will consider the history of the firm in complying with project programs, schedules,
and budgets on previous City of Austin projects within the last five (5) years. Firms with
previous projects with the City of Austin and have had no issues will receive 10 points. Points
will be deducted if the City has had negative experience with the prime firm’s performance on
City projects. Deductions are based on Consultant Evaluations completed by Project Managers
at the end of each phase of the project.

Specific consideration items by phase may include:

L 4

Timely completion of projects and timeliness of performance per PSA and
authorized amendments.

Timely, accurate, and complete payment applications and payments to
subconsultants.

Deliverables met criteria established in contract / resolution of significant issues in
writing.

Compliance with City ordinances on substitution/addition/deletion  of
subconsultants.

Compliance with Minority and Women-Owned Business Procurement Program.
Compliance with City standards, including regulatory compliance and permitting
requirements.

Conformance to City budget/cost requirements.
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- Preliminary, Design, and Bid/Award - estimates were within Fixed Construction
Budget.

- Construction - dollar value of change orders were <=5% of construction contract
amount.

¢+ Quality of work performed.

Firms who have had no previous projects with the City of Austin will receive a score equal to
the average of all engineering firms in the data base with previous City projects.

&
v

*

CONSIDERATION ITEM 9
INTERVIEWS (OPTIONAL)
15 Points Maximum

The City has determined that it is necessary to interview short-listed firms prior to making a
recommendation to the City Council. Staff intends to use the following guidelines for the
mandatory interview process:
¢ The number of firms interviewed will depend on the closeness of the scores
following evaluation of the written proposals.
¢ Staff will consider significant gaps in point separation between the top ranked firms
in determining the number of firms to be interviewed.
¢ Only firms that are considered qualified to perform the work, on the basis of their
written proposal, will be invited for interviews.
+ No more than five firms will be interviewed.
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MBE/WBE GOALS

Annual/Project Annual/Project
Participation Goals: Participation Subgoals:
MBE % African American 1.90 %
WBE % OR Hispanic 9.00 %
Asian/Native American 4.90 %
WBE 15.80 %
OVERVIEW

This document should be read in conjunction with the City of Austin’s Minority-owned and Women-owned Business
Enterprise Procurement Program Ordinance for Professional Services (Chapter 2-9B of the Austin City Code) and
the Small and Minority Business Resources Department (SMBR) Rules. The definitions contained in Chapter 2-9B
applies to this document. The City Code and Rules are amended from time to time and the Proposer is responsible
for ensuring they have the most up to date version. The City Code and Rules are incorporated into this document by
reference. Copies of Chapter 2-9B and SMBR Rules may be obtained online at
http://www.austintexas.gov/department/small-and-minority-business/about or from SMBR, 4201 Ed Bluestein,
Austin, Texas 78721 (512) 974-7600.

Firms or individuals submitting responses to this Request for Qualification agree to abide by the City’s Minority-
owned and Women-owned Business Enterprise (MBE/WBE) Procurement Program and Rules. The City’s
MBE/WBE Program is intended (1) to promote and encourage MBEs and WBEs to participate in business
opportunities with the City of Austin; (2) to afford MBEs and WBEs an equal opportunity to compete for work on
City contracts; and (3) to encourage contractors to provide subcontracting opportunities to certified MBEs and WBEs
by soliciting such Firms for subcontracting opportunities. The City of Austin and its contractors shall not discriminate
on the basis of race, color, national origin, disability, or gender in the award and performance of contracts.

The City encourages Proposers to achieve the MBE/WBE participation goals and subgoals for this contract.
However, Proposers may comply with the City Code and Rules without achieving the participation goals so long as
they make and document Good Faith Efforts that would allow MBE and WBE participation per Section 2-9B-21 of
the City Code and Section 9.1 of the Rules. Proposers that do not meet the project’s goals and subgoals are subject
to Good Faith Efforts review.

Prior to the due date and time specified in the City’s solicitation documents, all Proposers (including those Firms
certified as MBE/WBEs) shall submit: (1) MBE/WBE Compliance Plan (Appendix A); and (2) if it is anticipated the
project goals will not be met, all appropriate documentation to demonstrate Good Faith Efforts to meet the project
goals.  Any questions regarding preparation of the Compliance Plan should be directed to SMBR at
SMBRComplianceDocuments@austintexas.gov. Such contact will not be a violation of the Anti-Lobbying
Ordinance.

The City has implemented Anti-Lobbying Ordinance (Chapter 2-7 of the Austin City Code). Under Chapter 2-7, there
is a “no-contact” period from the date the City issues a solicitation until the contract is executed. During the “no-
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contact” petiod, a person responding to a City solicitation can speak only to the contract’s authorized contact person
regarding their solicitation response. Chapter 2-7 allows certain exceptions; for instance, a person responding to a
City solicitation may speak to SMBR regarding this Compliance Plan. See the full language of the City Code or
solicitation documents for further details.

If the Compliance Plan and Good Faith Efforts documentation are not submitted prior to the due date
specified in the solicitation documents, the proposal will be deemed non-responsive and not be accepted
for consideration.

[S]
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COMPLIANCE PLANINSTRUCTIONS
(See Appendix A)

SMBR may request written clarification of items listed on the Compliance Plan. However, there will be no further
opportunity for the Proposer to augment the MBE/WBE participation otiginally listed in the Compliance Plan or to
demonstrate Good Faith Efforts that were not made prior to the submission of the Compliance Plan. Changes to the
Compliance Plan are permitted only after contract execution and only with prior written approval of SMBR.

Please type or clearly print all information, use “none” or “N/A” whete appropriate, and sign and date the Compliance
Plan as indicated. Compliance Plans not complying with the Compliance Plan Instructions shall be rejected
as non-responsive. Submissions not utilizing the forms provided with the solicitation may render the
submission nontresponsive ot noncompliant.

Section I Project Identification and Goals

This section includes the pre-printed Project Name, Project/Solicitation Number, and goals and/or subgoals. The
Proposer shall initial one of the following Statements of Responsibility options indicating if they will meet the
MBE/WBE solicitation goals using certified MBE/WBE firms or will be submitting Good Faith Efforts
documentation demonstrating efforts to meet the established MBE/WBE solicitation goals. The Compliance Plan
will be reviewed and approved by the Small and Minority Business Resources Department.

Section I1 Proposer Company Information

The Proposer should complete this section with its information and sign in the space provided. The portion of
Section IT marked as “Reserved for City of Austin SMBR Only” should be left blank.

Section III  Disclosure of MBE and WBE Participation

Please list all certified MBE/WBEs subconsultants, using the legal name under which they are registered to do
business with the City of Austin, to be used in the performance of this contract.

By listing certified MBE and WBE Firms on the Compliance Plan, the Proposer indicates that both parties acknowledge
the scope of work and that they are prepared to contract if the City awards the project to the Proposer. A Letter of
Intent (LLOI) does not replace a binding contract between a prime consultant and a subconsultant.

Before completing Section I1I through VI of the Compliance Plan, please read the following instructions regarding
how to count MBE/WBE participation:

A) Only the value of the work actually performed by the MBE/WBE shall be counted toward the goals. This
includes:

(1) work performed by the MBE/WBE’s own forces;
(2) the cost of supplies, materials, or equipment purchased, leased, or otherwise obtained by the MBE/WBE. for
the work of the contract (except that supplies, materials, and equipment purchased or leased from the prime

consultant or its affiliate may not be counted toward the goal); and

(3) fees or commissions charged by a MBE/WBE for providing a bona fide service, such as professional,
technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the
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performance of a contract, provided the fee is reasonable and not excessive as compared with fees customarily
allowed for similar services.

B) When a Proposer purchases supplies, materials, or equipment from a MBE/WBE, the cost of those supplies,
materials, or equipment shall be counted toward the goals as follows:

(1) If the supplies, materials, or equipment are obtained from a MBE/WBE that is a Manufacturer or Regular
Dealer, 100 percent of the payment for the supplies, materials, or equipment shall be counted toward the goals.

(2) If the supplies, materials, or equipment are obtained from a MBE/WBE that is neither a Manufacturer nor a
Regular Dealer, the cost of the materials and supplies themselves shall not be counted toward the goals. However,
fees or commissions charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site, may be counted toward the
goals if the payment of such fees is a customary industry practice and such fees are reasonable and not excessive
as compared with fees customarily allowed for similar services.

(@) When a MBE/WBE subconsultant listed on the Compliance Plan subcontracts part of the worlk of its contract
to another Firm, the value of that second-level subcontracted work may not be counted toward the goals based on
the initial subconsultant’s MBE/WBE certification. Please see Section V for an explanation of how to count the
value of second-level subconsultants’ work.

D) A Firm owned by a minority woman may be certified as both a MBE and a WBE (dual certified). On a
single contract, the value of the work performed by a dual certified subconsultant may not be counted toward both
the MBE and the WBE goals. The Proposer must decide whether to designate the dual certified subconsultant as an
MBE or a WBE in the Compliance Plan for the purpose of meeting the goals set for that contract. That designation
may not be changed for the duration of the contract.

(E) When a MBE/WBE performs as a participant in a certified Joint Venture, only the portion of the contract value
that is the result of the distinct, clearly defined portion of the work that the MBE/WBE performs with its own forces
and for which it is at risk shall be counted towards the project goals. For more specific information regarding
requirements and evaluations of certified MBE/WBE Joint Ventures, please see the City’s MBE /NWBE Procurement
Progtam Rules or contact SMBR’s Certification Division.

(F) Only expenditures to a MBE/WBE contractor that is performing a Commercially Useful Function shall be
counted toward the project goals. If SMBR makes an initial determination that a MBE/WBE is not performing a
Commercially Useful Function given the type of work involved and normal industry practices, the MBE/WBE may
present evidence to rebut this presumption.

G) To be counted toward project goals, MBE /WBEs must be certified by SMBR prior to the due date to submit
the Compliance Plan as specified in the City’s solicitation documents. A Firm that is certified as a MBE /WBE at the

time that the Compliance Plan is filed may cease to be a certified Firm before the contract is completed. Only the
value of the work performed by such a Firm while it is certified may be counted toward the project goals.

Section IV Disclosure of Non-Certified Subconsultants
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Please list all known non-certified subconsultants, using the legal name under which they are registered to do business
with the City of Austin, to be used in the petformance of this contract. If Proposer will not use any non-certified
Firms, please write “N/A” in the first box on this page. Do not include the value of work that the MBE/WBE
subconsultants will be subcontracting to second-level subconsultants.

If additional scopes of wotk are identified in this section as available for subcontracting beyond those
identified in the availability lists provided, Proposer must contact SMBR to request an availability list of
certified Firms for those additional scopes of work.

The scopes of work indicated in Section IV will be considered subcontracting opportunities for MBEs and WBEs,
unless it is demonstrated that certified MBEs or WBEs are unavailable or do not possess the requirements in the
technical portion of the solicitation to perform the work involved. If Proposer did not meet the project goals,
Proposer must explain in the space provided why MBEs/WBEs were not used as subconsultants. I1f Proposer did
meet the project goals, please write “Goals Met” in the space provided.

Section V Disclosure of Second-Level Subconsultants

Please complete this section if Proposer knows that one or more of Proposer’s subconsultants will subcontract part
of the work of their contracts to second-level subconsultants. In the last line of each entry box, please write the name
of the first-level subconsultant that will be subcontracting work to the second-level subconsultant. Identify second-
level contractors by the legal name under which they will be registered to do business with the City. The first-level
subconsultant should be listed in Section III or Section IV. If Proposer is not aware of any second-level
subconsultants, please write “N/A” in the first box on this page.

As discussed in Section III above, when a MBE/WBE subconsultant subcontracts part of the work of its contract to
another Firm, the value of that second-level subcontracted work may not be counted toward the goals based on the
initial subconsultant’s MBE/WBE certification. The value of the second-level subcontracted work may be counted
toward the project goals only based on the second-level subconsultant’s own MBE,/WBE certification, if any. The
work that a MBE/WBE subcontracts to a non-certified Firm does not count toward the goals. Work that a
MBE/WBE subconsultant contracts to another certified Firm shall not be counted twice towards the goal.

Section VI~ MBE/WBE Compliance Plan Check List

Please complete the MBE/WBE Compliance Plan Check Sheet with the information requested.

GOOD FAITH EFFORTS INSTRUCTIONS

The Proposer has a responsibility to make a portion of the work available to MBE/WBE subconsultants so as to
facilitate meeting the goals or subgoals. If the Proposer cannot achieve the goals or subgoals, documentation of the
Proposer’s Good Faith Efforts to achieve the goals or subgoals must be submitted at the same time as the Compliance
Plan. The SMBR Director will review the documentation provided and determine if the Proposer made sufficient
Good Faith Efforts. That there may be some additional costs involved in soliciting and using MBEs and WBE:s is
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not a sufficient reason for a Proposer’s failure to meet the goals and subgoals, as long as such costs are reasonable.
However, a Proposer is not required to accept a higher quote from a subconsultant order to meet a goal or subgoal.

Contacting Potential MBE /WBE Subconsultants

The City has determined the scopes of work for this project and provided an Availability List of all the MBE and
WBE firms certified to perform those scopes. The Availability List is found at Appendix D and has two sections:
Vendors Within the Significant Local Business Presence (SLBP) Area and Vendors Outside the Significant Local Business Presence
(SLBP) Area. As part of Good Faith Efforts, Proposers must contact all firms listed in the Vendors Within the SLBP
Area section. Please note that every firm on the Availability List — outside the SLBP —is City-certified as an MBE or
WBE for purposes of meeting the project goals, and Proposers are encouraged to contact all the firms. Ifa Proposer
identifies an additional scope of work for this project not identified in the solicitation, the Proposer must request
from SMBR an Availability List for that scope of work and contact all firms, if any, on such list. The SMBR Director
determines whether the Proposer has made sufficient Good Faith Efforts if goals or subgoals are not met.

The City neither warrants the capacity or availability of any Firm, nor does the City guarantee the
petformance of any Firm indicated on the availability list.

The availability list is sorted in numerical sequence by National Institute of Governmental Purchasing (NIGP)
Commodity Code. ITtincludes all certified MBE/WBE vendors for the scopes of work identified by the City as being
potentially applicable to this project. However, the availability list is not a comprehensive identification of all areas
of potential subconsulting opportunities. If a Proposer identifies one or more work areas that ate appropriate
subconsulting opportunities that not included on the availability list, the Proposer shall contact SMBR to request the
availability list for MBE and WBE Firms in those areas. Requests for supplemental availability lists will be evaluated
as a part of the Proposer’s Good Faith Efforts to meet the goals.

If the Proposer believes any of the work areas on the availability list are not applicable to the project’s scope of work
or if the Proposer believes that the lists are inaccurate, the Proposer shall notify the authorized contact person of the
concern immediately and prior to submission of the response to the solicitation. All Proposers will be notified in
writing of any inaccuracy by addendum to the solicitation. Concerns about a patticular MBEs/WBE’s certification
status may be addressed to SMBR at SMBRComplianceDocuments@austintexas.gov. If the Proposer wants to use a
certified subconsultant that does not appear on this list, Proposer may either request the certified subconsultant to
furnish proof of certification and the specific work areas for which it has been certified or request such information
from SMBR.

Appendix B shows the format for collecting required information from the subconsultants on the Vendors Within
SLBP _Area availability list. The information must be obtained at least seven (7) business days prior to the submission
of the Compliance Plan; alternate formats may be acceptable as long as they gather the same required information.
Attached to the Subconsultant Vendor List at Appendix D is a list containing the names and addresses of all these
MBE/WBE Firms in alphabetical order. This list is in label format and is designed to facilitate the printing of mailing
labels.

The following codes are used on the availability lists:

G Gender code LOC A firm’s two-digit location code (e.g., SL ot
TX)
F Female AU Austin
M Male SL Significant Local Business Presence (SLBP)
TX Outside SLBP
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MBE A firm certified as a Minority-owned | WBE A firm certified as a Woman-owned Business
Business Enterprise Enterprise

MWB A firm certified as both a Minority-owned | WMB A firm certified as both a Woman-owned &
& Woman-owned Business Enterprise Minority-owned Business Enterprise

MWDB | A firm certified as a Minority-owned, | WMDB | A firm certified as a Woman-owned,
Woman-owned, and  Disadvantaged Minority-owned, and Disadvantaged
Business Enterprise Business Enterprise

Good Faith Efforts Review

If goals are not met, SMBR will examine the Compliance Plan and the Good Faith Efforts documentation submitted
with the Compliance Plan to ensure that the Proposer made Good Faith Efforts to meet the project goals or subgoals.
In determining whether the Proposer has made Good Faith Efforts, SMBR will consider, at a minimum, the
Proposer’s efforts to do the following:

(4A) Solicit certified MBE/WBE subconsultants with a Significant Local Business Presence (SLBP) and request a
response from those interested subconsultants who believe they have the capability to perform the work of
the contract through at least two reasonable, available, and verifiable means. The Proposer must solicit this
interest more than seven (7) business days prior to submission of the Compliance Plan to allow sufficient time
for the MBEs or WBEs to respond. (The date bids/proposals are due to the City should not be included in
the seven day solicitation criteria.) The Proposer must state a specific and verifiable reason for not contacting
each certified Firm with a significant local business presence.

(B) Provide interested MBEs/WBEs with adequate information about the plans, specifications, and requirements
of the contract, including addenda, in a timely manner, to assist them in responding and submitting a proposal.

(C) Negotiate in good faith with interested MBEs/WBEs that have submitted bids/proposals to the Proposer. A
MBE/WBE that has submitted a bid to a Proposer but has not been contacted within five (5) business days
of submission of the bid may contact SMBR to request 2 meeting with the Proposer. Evidence of good faith
negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that wete considered; a
description of the information provided regarding the plans and specifications for the work selected for
subconsulting; and evidence as to why additional agreements could not be reached for MBEs/WBEs to
perform the work. Bid shopping is prohibited.

(D) Select portions of the work to be petformed by MBEs/WBEs in order to increase the likelihood that the
MBE/WBE goals or subgoals will be met. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MBE/WBE participation, even when the Proposer might
otherwise prefer to perform these work items with its own forces.

(E) Publish solicitation notice in a local publication (i.e. newspaper, trade association publication, ot via
electronic/social media).

(F) Use the services of available community organizations; minority persons/women consultants’ or groups in
the applicable field for the type of work desctibed in this solicitation; local, state, and federal minority
petsons/women business assistance offices; and other organizations as allowed on a case-by-case basis to

provide assistance in the recruitment and placement of MBEs/WBE:s.

(G) Seek guidance from SMBR on any questions regarding compliance with this section.
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The following factors may also be considered by SMBR in determining compliance through good faith efforts;
however, they are not intended to be a mandatory checklist, nor are they intended to be exclusive or exhaustive:

(A) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or
insurance as required by the City or consultant.

(B) Whether the Proposer made efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

In assessing minimum good faith efforts, SMBR may consider whether the Proposer sought assistance from SMBR
on any questions related to compliance with this section. In addition, SMBR may also consider the performance of
other Proposers successfully meeting the goals.

The ability or desire of a Proposer to perform the work of a contract with its own organization does not relieve the
Proposer of the responsibility to make Good Faith Efforts.

Proposers may reject MBE/WBEs as unqualified only following thorough investigation of their capabilities. The
MBE/WBE’s membership or lack of membership in specific groups, organizations, or associations, and political or
social affiliations (for example union or non-union employee status), ate not legitimate causes for the rejection or
non-solicitation of bids/proposals in the Proposer’s efforts to meet the project goals or subgoals.

At a minimum, the following should be submitted to support Good Faith Effort documentation
(documentation is not limited to this list):

e Fax logs, emails, and/or copies of documents sent to firms within the SLBP area.

e Copies of written correspondence to certified firms (include names, addresses, and other identifying
information).

o Phone logs with responses (Phone contacts, alone, will not be sufficient.).

e Lists and copies of letters sent by mail, hand delivered, or e-mailed.

e Breakdown of negotiations made with certified firms.

e Copies of advertisements with local newspapers, trade associations, Chambers of Commerce and/or any
other public media.

e Other communications regarding contacts with trade associations and Chambers of Commerce.

The following additional Good Faith Efforts factors may also be considered
e Copies of emails or phone logs regarding assistance in bonding, lines of credit, or insurance (as required

by City or Consultant).

o Copies of emails or phone logs regarding assistance in obtaining equipment, supplies, materials, or
services.

o Copies of all proposals received in response to Proposer contacting other Firms.

POST-AWARD INSTRUCTIONS

Confirmation Letters

All Proposers are required to include copies of the confirmation letters received from subconsultants, confirming the
Subconsultants’ willingness to provide services should the contract is awarded.

Changes to the Compliance Plan including additions, deletions, contract changes, or substitutions of subconsultants are
permitted only after contract execution and only with prior written approval of SMBR. Request for changes to the

2-9B Professional Services 8 Rotational List Compliance Plan ~ Rev 05.26.15



Compliance Plan must be submitted on the Reguest for Change of Compliance Plan Form for all levels of subconsulting and
must be approved by the SMBR Director prior to adding, deleting, changing or substituting any subconsultant.

Post-Award Monitoring

The City will monitor post-award compliance information regarding the use of certified MBE/WBE Firm(s) listed
on the Compliance Plan. The Consultant will be required to submit post award reports detailing the utilization of all
subconsultants. The reports and other information regarding post-award compliance will be discussed with the
successful Proposer. The following information on Payment Verification, Change Order/Contract Amendments,
and Progressive Sanctions provides an overview of some of the post-award monitoring process.

* Payment Verification

Proposers are advised that the contract resulting from this solicitation includes a subconsultant payments clause. This
clause requires all subconsultants to be paid within ten (10) calendar days from the date that the Proposer has been
paid by the City for invoices submitted by subconsultants.

The Consultant shall submit a Subconsultant/ Supplier Awards and Expenditures Report to the project manager and/or
contract administrator at the time specified by the managing department. The report shall be in the format required
by the City and shall include all awards and payments to subconsultants for goods and services provided under the

contract during the previous month. This report may be used by the City to verify utilization of and payment to
MBEs and WBEs.

The Consultant and/or any subconsultant whose subcontracts are being counted toward the MBE/WBE
requirements shall allow the City access to records relating to the contract, including but not limited to, subcontracts,
payroll records, tax information, and accounting records, for the purpose of determining whether the MBEs/WBEs
are performing the scheduled subcontract work.

In determining achievement of MBE/WBE goals, the participation of a MBE/WBE subconsultant shall not be
counted until the amount being counted toward the goal has been paid.

* Change Order/Contract Amendments

The goals on this contract shall also apply to change orders that require work beyond the scope(s) of work originally
required to accomplish the project. The Proposer is required to make Good Faith Efforts to obtain MBE/WBE
participation for additional scopes of work.

Change orders that do not alter the type of work originally required to accomplish the project may be undertaken
using the subconsultants already under contract to the Consultant. Project managers will have automatic SMBR
approval to authorize any change order that increases the contract amount for an existing certified subconsultant
and is within the existing scope being performed by that subconsultant.

* Progressive Sanctions

The successful Proposer’s Compliance Plan will be incorporated into the resulting contract with the City and shall be
considered part of the consultant’s performance requirements. Progressive sanctions may be imposed for failure to
comply with Chapter 2-9B of the City Code, including: ‘

 Providing false or misleading information in Good Faith Efforts documentation, post award compliance,
or other Program operations;
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e Substituting Subconsultants without first receiving approval for such substitutions, which may include the
addition of an unapproved Subconsultant and failure to use a Subconsultant listed in the approved
Compliance Plan; and

o Failure to comply with the approved Compliance Plan without an approved Request for Change, an
approved Change Order, or other approved change to the Contract.

Please refer to Section 2-9B-25 of the City Code and SMBR Rule 11.5 for additional information.
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Appendix A
IFB - MBE/WBE COMPLIANCE PLAN
Al sections (I-V1) must be completed and submitted prior to the due date in the solicitation documents

- Section I — Project Identification and Goals

Project Name Engineering Services for Electric Service Delivery
Solicitation Number RFQS 6100 CLMP207
Project Goals or Subgoals
MBE
African American 1.90 %
Hispanic 9.00 %
Asian/Native American 4.90 %
WBE 15.80 %

STATEMENT OF RESPONSIBILITY
Initial one of the following Statement of Responsibility options below as applicable.
A. Goals Met

I agree to be compliant with the MBE/WBE Procurement Program by meeting the solicitation
goals stated above. I commit to utilize the firms listed in Sections I1I, IV, and V of the Compliance Plan
for the entirety of the scopes identified as they arise for the full term of the contract unless otherwise
approved by SMBR through the Request for Change (RFC) process. If additional scopes of work or
subconsulting opportunities are identified, I agree to contact SMBR for an availability list at
smbrcompliancedocuments@austintexas.gov and perform good faith efforts if a non-certfied firm is
selected. If there are any changes (i.e. additions, deletions and substitutions), I understand that SMBR’s
approval is also required through the RFC process.

B. Good Faith Efforts

__ Tagree to be compliant with the MBE /WBE Procurement Program by submitting Good Faith
Efforts documentation demonstrating my efforts to meet the established MBE/WBE goals. I commit to
utilize the firms listed in Sections III, IV, and V of the Compliance Plan fot the entirety of the scopes
identified as they arise for the full term of the contract unless otherwise approved by SMBR through the
Request for Change (RFC) process. If additional scopes of wotk or subconsulting opportunities are
identified, I agtree to contact SMBR for an availability list at smbrcompliancedocuments@austintexas.gov
and perform good faith efforts if a non-certified firm is selected. If there are any changes (i.e. additions,
deletions and substitutions), I understand that SMBR’s approval is required through the RFC process.
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Appendix A

Section II — Proposer Company Information

Name of Company
Address

City, State Zip

Phone

Fax & E-Mail

Name of Contact Person

Yes [_| No L] Ifyes, provide VVendor ID #:

Is your company registered on | If No, please note: All vendors and subconsultants /consultants must register

Vendor Connection? with COA’s Vendor Connect prior to award. See Link for registration
information at hitps:/ /www.claustin.tx.us/ financeonline/ finance/index.cfm

Is your company COA Yes ] No | Ifyes, please indicate:

M/WBE certified? MBE [] WBE [ | MBE/WBE Joint Venture [ | Gender/ Ethnicity:

I certify that the information included in this Compliance Plan is true and complete to the best of my
knowledge and belief. I further understand and agree that this Compliance Plan shall become a part of my
contract with the City of Austin.

Name and Title of Authorized Representative

Signature Date

For SMBR Use Only:
I have reviewed this compliance plan and found that the Proposer HAS (] or HAS NOT [ complied as per the City Code Chapter 2-9B.

Reviewing Counselor Date

I have reviewed this compliance plan and Concur [or Do Not Concur[_|with recommendation.

Director/Assistant Director Date

2-9B Professional Services 12 Rotational List Compliance Plan — Rev 05.26.15



_ Section ITI — Disclosure

Note:
e Fill in all the blanks.

availability list.

City of Austin Certified

Appendix A

MBE and WBE Participation
 Duplicate As Needed '

Compliance plans not complying with these requirements shall be rejected as non-responsive.

Fill in names of MBE/WBE Certified Firms as registered with Vendor Connection.

Select either MBE or WBE for dually certified firms to indicate which certification will count towards the MBE or WBE goal.

Contact SMBR to request an availability list of certified Firms for additional scopes of work that were not included on the original

Name of MBE /WBE Certified Fitm |

MBE [ ]

WBE [ ]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

City of Austin Certified

_Name of MBE/WBE Certified Firm

e

WBE [ ]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

Name of MBE/WBE Certified Firm _

City of Austin Certified

MBE [ ]

WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe setvices

City of Austin Cettified

Name of MBE/WBE Certified Firm

k MBE [ ]

WBE [_]

Gender/ Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/desctibe services

2-9B Professional Services
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Appendix A
Section I'V — Disclosure of Non-Certified Subconsultants
Duplicate As Needed
Note:
o  Fillin all the blanks.
e Compliance plans not complying with these requirements shall be rejected as non-responsive.
e  Fillin names of Non-Certified Subconsultants as registered with the City of Austin.

Are Goals Met? Yes [_] No [_] If no, state reason(s) below and attach documentation:

| Subconsultant
Vendor Code
Address/ City / State / Zip
Contact Person & Phone #

Fax & Hmail Address

Commodity codes/describe services
Reason MBE/WBE not used

Subconsultant
Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services
Reason MBE/WBE not used

Subconsultant

Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address
Commodity codes/describe services
Reason MBE/WBE not used

Subconsultant

Vendor Code

Address/ City / State / Zip
Contact Person & Phone #

Fax & Email Address
Commodity codes/describe services
Reason MBE/WBE not used

2-9B Professional Services 14 Rotational List Compliance Plan — Rev 05.26.15



Secuon v Dlsclosure of Second-Level Subconsultants .
~ Duplicate as Needed

e Fill in all the blanks.

Appendix A

¢ Compliance plans not complying with these requirements shall be rejected as non-responsive.

¢ Fill in names of Second-Level Subconsultants as registered with the City of Austin.

_Second-Level Subconsultant
City of Austin Certified?

| No[[] MBE [[] WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

First-Level Subconsultant

| Second-Level Subconsultant
City of Austin Certified?

[No [ ] MBE [ ] WBE [ ] Gender/Eithnicity

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & FEmail Address

Commodity codes/describe services

First-Level Subconsultant

City of Austin Certified?

Second-Level Subconsultant

No [_| MBE [ | WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/desctibe services

First-Level Subconsultant

Second-Level Subconsultant
City of Austin Certified?

No [ | MBE [ ] WBE [ ] Gender/Ethnicity:

Vendor Code

Address/ City / State / Zip

Contact Person & Phone #

Fax & Email Address

Commodity codes/describe services

First-Level Subconsultant

2-9B Professional Services
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, Appendix A
Section VI — MBE/WBE Compliance Plan Check List

The MBE/WBE Compliance Plan must be completed and submitted by the time specified in the solicitation
documents. If the goals or subgoals were not achieved, Good Faith Efforts documentation must be submitted with
the MBE/WBE Compliance Plan. All questions in Section VI mustbe completed and submitted with the
Compliance Plan if goals or subgoals are not met.
1. Were written notices sent to all MBE/WBEs from the Significant Local Business
Presence (SLBP) availability list at least seven (7) business days prior to the submission ~ Yes ] Noll]
of this Compliance Plan?
2. Were two separate methods used to contact all MBE/WBEs from the SLBP
availability list at least seven (7) business days prior to the submission of this Yes [] No []
Compliance Plan? Please list the two methods used to contact MBE/WBEs. (i.e. fax,
email, mail, and/ or phone)

List Methods:
3. Were steps taken to follow up with interested MBE /WBEs? Yes D No I:l
4. Were advertisements placed with a local publication? (i.e. newspaper, minority or
. . . . ’ Yes [] No []
women organizations, or electronic/social media)? If yes, please attach.
- : , A ntions?
5. Were written notices sent to Minority or Women organizations? If yes, please Yes[] No []
attach.
6. Were additional elements of work identified to achieve the goals or subgoals? Yes [] No []

If yes, please explain:
7. Was SMBR contacted for assistance? Yes D No |:|

If yes, complete following:

Contact Person:

Date of Contact:

Summary of Request:

8. Were Minority or Women organizations contacted for assistance? Yes[] Nol]
If yes, complete following:

Organization(s):

Date of Contact:

Summary of Request:
9. Ts the following documentation attached to support good faith effort requirements to
achieve goals or subgoals? (Documentation is not limited to this Iist.)

Copy of written solicitation sent to MBE/WBEs in SLBP area Yes[[]  No[]
Two separate methods of notices sent to MBE/WBEs in SLBP area (fax transmittals,

: Yes D
emails, and/or phone log).

[
Copy of advertisements Yes [} No [_]
]

Copy of notices sent to Minority and Women organizations Yes[ ] No
Documentation that demonstrates efforts made to reach agreements with the

MBE/WBEs who responded to Proposer’s written notice? (i.e. copy of

bids/proposals, spreadsheet breakdown of MBE./WBEs considered follow-up Yes [ ] No D
emails/phone logs and/or correspondence between Proposer and interested

MBE/WBEs)

2-9B Professional Services 16 Rotational List Compliance Plan ~ Rev 05.26.15



Appendix B

LETTER TO POTENTIAL SUBCONSULTANTS

is soliciting Minority- and Women-Owned Business Enterprise
patticipation for the following City of Austin project. Solicitation documents are available at our office or at One
Texas Center, 505 Barton Springs Road, 10" Floor, Suite 1045.

Name of Project:

Project/Solicitation Number:

Location of Pre-Proposal Conference (if any)

Response Due Date and Time:

This Project Includes the Following Scopes of Service:

Contact our office for detailed information on the scopes of services to be subcontracted and the relevant terms and
conditions of the contract.

Contact: at or

(Name) (Telephone) (Fax)

All Responses MUST be received by:

2-9B Professional Services 17 Rotational List Compliance Plan — Rev 05.26.15



Appendix C

CONFIRMATION LETTER

(ptinted on Subconsultant letterhead)

Date

Contact Name

Business Name

Street Address

City, State Zip

Re:  Solicitation #

Dear (Contact Name):

This letter is to confirm that (insert Subconsultant name here) is pleased to provide (insert Prime
Consultant name here) (insert setvice here) for the above-referenced project. This confirmation letter is for
a rotation list professional service solicitation. I understand that the scope(s) of work in the described
solicitation is based on assignments from the City and may or may not result in actual work to my firm.
We look forward to working with you and the City of Austin should your team be awarded the project.
Sincerely,

(insert signature)

Contact Name

Title

Business Name

2-9B Professional Services 18 Rotational List Compliance Plan — Rev 05.26.15
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360 Professional Services, Inc.
P.O. Box 3639
Cedar Park, Tx 78630

Aan Garret-Coleman & Associates Inc
9890 Silver Mountain Dr
Austin, Tx 78737

Aguirre & Fields Lp
12708 Riata Vista Circle Ste A-109
Austin, Tx 78727

Altura Solutions LP
4111 Medical Parkway, Suite 301
Austin, Tx 78756

Applied Network Security Lic
9800 North Lamar Blvd Ste 218
Austin, Tx 78753

Arche Llc
5700 North Hampton Rd
Austin, Tx 78723

Austin Architecture Plus Inc
1907 N Lamar Blvd Ste 260
Austin, Tx 78705-4900

Aviation Alliance inc
Po Box 799
Colleyville, Tx 76034-0799

Amelia Lopez Consulting Lic
731 Abundance Lane
Kyle, Tx 78640

B+V Design, Lic
208 W. 4th St,, 3a
Austin, Tx 78701

A K Young Assoc
Po Box 201265
Austin, Tx 78720-1265

AciGroupLLC
1001 Mopac Cir Ste 100
Austin, Tx 78746-6804

Alliance-Texas Engineering Company
11500 Metric Blvd Bldg M1, Ste 150
Austin, Tx 78758

Ana D Gallo
1501 Barton Springs Rd #230
Austin, Tx 78704

Appliedtech Group LLC
12059 Lincolnshire Dr
Austin, Tx 78758-2217

Arias & Associates Inc
13581 Pond Springs Road
Austin, Tx 78729

Austin Cad Services Inc
Po Box 160820
Austin, Tx 78716-

Axiom Engineers Inc
13276 Research Bivd Ste 208
Austin, Tx 78750

Andre Ketter
8013 Blue Hole Court
Mckinney, Tx 75070

Baer Engineering & Environmental
Consulting Inc

7756 Northcross Dr Ste 211
Austin, Tx 78757-1725

A-Plus Power Consulting, Lic
12305 Pleasant Hill Ct
Austin, Tx 78738

Adisa Public Relations
12401 Los indios Trail # 42
Austin, Tx 78729

Allstar Biz Group Lic
6006 Tasajillo Trail
Austin, Tx 78739

Andrew A Rodriguez
8137 Osborne Dr
Austin, Tx 78729-8074

Aptus Engineering Llc
3400 Tavistock Dr
Austin, Tx 78748

Ark Engineer And Consultants, Inc.
2214 Whirlaway Drive
Stafford, Tx 77477

Austin Permit Service Inc
1304 E 7th St
Austin, Tx 78702

Amaterra Environmental, Inc.
4009 Banister Lane, Ste. 300
Austin, Tx 78704

Azcarate & Associates Consulting
Engineers, Lic

7920 Belt Line Road, Suite 350
Dallas, Tx 75254

Beverly S. Silas

Po Box 493

Austin, Tx 78767-0493



Blgy Inc
2204 Forbes Dr Ste 101
Austin, Tx 78754-5143

Briones Consulting & Engineering Ltd
8118 Broadway
San Antonio, Tx 78209

Carter Design Assoc Inc
817 W 11th St
Austin, Tx 78701-2009

Central Tejas Research & Title Services
209 W 9th Ste 101
Austin, Tx 78701-2505

Civic Collaboration Lic
7605 Clydesdale Dr
Austin, Tx 78745

Cng EngineeringPLLC
1917 N New Braunfels Ave Ste 201
San Antonio, Tx 78208-1419

Creative Heads Advertising Inc
7301 Ranch Rd. 620n, Ste. 155-358
Austin, Tx 78726

Cephei Technology Group, Llc.
401 Congress Ave. Suite 1540
Austin, Tx 78701

Concept Development & Planning, Lic
P.O. Box 5459
Austin, Tx 78763-5459

Contour Collective, Lic
4111 Medical Parkway #301
Austin, Tx 78756

Bobbie Garza-Hernandez
Po Box 3911
Austin, Tx 78764-3911

Buffalo Cloud Consulting Lic
Po Box 144132
Austin, Tx 78714

Cas Consulting & Svcs Inc
7908 Cameron Rd
Austin, Tx 78754

Chaparral Professional Land Surveying
Inc

3500 Mccall Lane
Austin, Tx 78744

Civil Land Group Llc
206 W Main St Ste 101
Round Rock, Tx 78664

Conveyance/Providence (Joint Venture)
112 Las Colinas Drive

Georgetown, Tx 78628

Crespo Consulting Services Inc
4131 Spicewood Springs Rd #B2
Austin, Tx 78759-8658

Chasse Consulting: Sales Strategies, Inc.

3600 N Capital Of Texas Hwy Bldg B,
Ste. 100

Austin, Tx 78746

Concept Thru Commissioning, Llc
12521 Amherst Dr. Ste 200
Austin, Tx 78727

Cook-Joyce, Inc.
812 W. 11th Street
Austin, Tx 78701

Bommarito Group Inc (The)
1512 W. 35th St. Cutoff, #300
Austin, Tx 78731-6316

Cadd Studio, Inc.
206 W. Main Street
Round Rock, Tx 78664

Cds Graphics Llc
114 Silla Sendero
Wimberley, Tx 78676

Checkpoint Services inc
4120 Rio Bravo St Suite 215
El Paso, Tx 79902

Clottey Engineering Inc
210 N Kings Canyon Dr
Cedar Park, Tx 78613-3043

Cotera + Reed Architects Inc
812 San Antonio St., Ste. 406
Austin, Tx 78701

Castleberry Engineering & Consulting,
P.L.LC.

P.0O. Box 40546

Austin, Tx 78704
Chica & Associates, Inc
505 Orleans Suite 106
Beaumont, Tx 77701

Conquest Consulting Lic
226 Caddo Lake Dr
Georgetown, Tx 78628

Corsair Consulting Lic

9442 Capital Of Texas Hwy N Plaza One,
Suite 500

Austin, Tx 78759



Cortez Consulting Services
6715 Windrift Way #26
Austin, Tx 78745

D. F. Noble Consulting, Lic
1185 Taylor Ranch Road
Wimberley, Tx 78676

Datum Gojer Engineers L L C
5929 Balcones Dr Ste 100
Austin, Tx 78731

Dorothy M Bothne
14201 Sandy Meadow Circle
Leander, Tx 78641

Eleanor H Mckinney Landscape
Architect Inc

2007 Kinney Ave

Austin, Tx 78704-4007
Engineered Exteriors, Plic
13740 Research Blvd. Suite C2
Austin, Tx 78750

Esc Polytech Consultants, Inc.
8800 Paul B. Koonce # 225
Houston, Tx 77061

Energy Renewal Partners, Lic
305 Camp Craft Rd Suite 575
Austin, Tx 78746

Ferkam Management Corporation
303 E Main St
Humble, Tx 77338

Future Link Technologies Inc
225 S. Commons Ford Road
Austin, Tx 78733

Cox Mclain Environmental Consulting,

Inc.

6010 Balcones Dr Ste 210
Austin, Tx 78731

Darlene Watkins

4600 Mueller Blvd Unit 4020
Austin, Tx 78723

Davcar Inc
1010 Land Creek Cove Ste 200
Austin, Tx 78746

Durand-Hollis Rupe Architects Inc
14603 Huebner Rd Building 18
San Antonio, Tx 78230

Electrosystems Engineers Inc
5400 Suncrest Dr., Ste. B3
El Paso, Tx 79912-5609

Eq Consultants Group
12329 Double Tree Lane
Austin, Tx 78750

Earthco Landscape Construction Lic
4500 Williams Dr. Suite 212-108
Georgetown, Tx 78633

Facilities Resource Inc
11100 Metric Blvd, Suite 450
Austin, Tx 78758-4000

Frank Lam & Assoc Inc
508 W 16th St
Austin, Tx 78701-1502

Ferguson Consulting, Inc.
37602 Tournament Lane

Magnolia, Tx 77355

Cultural Strategies Inc.
3300 Bee Cave Rd. #650-1136
Austin, Tx 78746

Datavise Information Technology
Services Inc

Po Box 1298

Burnet, Tx 78611

Dhl Analytical Inc

2300 Double Creek Dr
Round Rock, Tx 78664-3801

Ejbn, Inc.

16238 Ranch Road 620 N Ste. F - 272

Austin, Tx 78717

Encotech Engineering Consultants Inc

8500 Bluffstone Cove, #B-103
Austin, Tx 78759

Erudistic Lic
1608 S Ashland Ave Ste 48988
Chicago, Il 60699

Eckermann Engineering, Inc.
202 Spring Ho Avenue
Lampasas, Tx 76550

Fayez S Kazi
1210 Rosewood Ave
Austin, Tx 78702

Fred L Mcghee & Associates
2316 Thrasher Ln
Austin, Tx 78741-6622

Fivengineering Lic
3535 Briarpark, Suite 210
Houston, Tx 77042



G Sylva, Lic
9712 Indina Hills Dr.
Austin, Tx 78717

Global Engineers Inc
4219 Pebblestone Trl
Round Rock, Tx 78665-5027

Gupta & Assoc Inc
13717 Neutron Road
Dallas, Tx 75244

Green And Sustainable Services, Lic
2421 Amyx Ranch Drive
Ponder, Tx 76259

Hbmg Inc
11211 Taylor Draper Ln #200
Austin, Tx 78759

Hillary A Hunter
3313 Western Dr
Austin, Tx 78745-4619

Hrm Land Acquisition Solutions, Lic
15401 Rr 12, Suite 107
Wimberley, Tx 78676

| T Gonzalez Engineers
3501 Manor Rd
Austin, Tx 78723-5815

It Solutions On Demand Llc
Po Box 14170
Austin, Tx 78761

Jesse Pena
7705 Niederwald Strasse
Kyle, Tx 78640-3933

Garcia Design Inc
11500 Metric Blvd Bldg M-1 Ste 150
Austin, Tx 78758

Gonzalez - De La Garza & Associates
115 E. Travis Street, Suite 800
San Antonio, Tx 78205

Gamble Osgood Collaborative, Lic
4015 Avenue D
Austin, Tx 78751

Harkins Engineering Inc
3300 Lost Oasis Hollow
Austin, Tx 78739-7603

Heather Kay Stettler
2320 Gracy Farms Ln #1434
Austin, Tx 78758-2320

Holt Engineering Inc
2220 Barton Skyway
Austin, Tx 78704-5737

Hvj Associates Inc
6120 S Dairy Ashford
Houston, Tx 770072

ibarra Consulting Engineers Inc
3131 Turtle Creek Blvd #1151
Dallas, Tx 75219-5445

vy Le
3220 Duval Rd #2003
Austin, Tx 78759

Jones Mcmullen Engineering Inc
1412 Payton Falls Dr
Austin, Tx 78754

Glenrose Engineering Inc
1405 Hillmont St
Austin, Tx 78704

Green Planet Inc
6371 Hwy 276 W
Royse City, Tx 75189-5204

Garza Emc L.L.C.
7708 Rialto Blvd Suite 125
Austin, Tx 78735

Harutunian Engineering Inc
305 E Huntland Dr Ste 500
Austin, Tx 78752-3730

Hicks & Co
Environmental/Archeological
Consultants

1504 W 5th St

Horizon Environmental Svcs Inc
1507 S Interstate 35
Austin, Tx 78741

Hayden Consultants, Inc.
5005 Greenville Ave Suite 100a
Dallas, Tx 75206

Inland Geodetics Lic
1504 Chisholm Trail Rd Ste 103
Round Rock, Tx 78681

lasmine Engineering Inc
401 Congress Ave., Suite 1540
Austin, Tx 78701

Jose | Guerra Inc
2401 S th-35 Ste 210
Austin, Tx 78741-3823



Joseph P Garcia
605 Ambrose Dr
Pflugerville, Tx 78660

K Friese & Assoc Inc

1120 S Capital Of Texas Hwy, Cityview 2
Ste 100

Austin, Tx 78746

Knudson Lp

6705 Hwy 290 W Ste 502 #222
Austin, Tx 78735

Landmark Surveying L P
2205 E. 5th Street
Austin, Tx 78702

Leap Structures, Plic
3001 S. Lamar Blvd Suite 230
Austin, Tx 78704

Lv Right Of Way & Real Estate Services
Inc

515 Havana St

Austin, Tx 78704

Lamb-Star Engineering, Lp

5700 W. Plano Parkway Suite 1000
Plano, Tx 75093

Macias & Associates Lp
5410 S 1st St
Austin, Tx 78745-3040

Mccann Adams Studio
515 Congress Ave, Ste 1600
Austin, Tx 78701

Mhr Engineering, Llc.
16845 Blanco Road, Suite 106
San Antonio, Tx 78232

Jg Infrastructure Llc
100 Glass Street Suite 201
Dallas, Tx 75201

K Strategies Group Lic
2626 Cole Avenue Ste 501
Dallas, Tx 75204

Lam+Dci, Lic
508 W 16th St
Austin, Tx 78701

Laura R Carroll
111 W 8th St
Austin, Tx 78701

Lisa O'Neill
411 W Monroe St
Austin, Tx 78704

Latonya J Pegues
1701 Intervail Dr
Austin, Tx 78746

Lestella S Valley
400 Wimberley Oaks Drive
Wimberley, Tx 78676

Maestas & Associates Inc
11550 Ih 10 W Ste 350
San Antonio, Tx 78230

Mcgray & Mcgray Land Surveyors Inc
3301 Hancock Dr Ste 6
Austin, Tx 78731-5441

Mils Land Servicies Inc.
907 Forest Canyon Cove
Round Rock, Tx 78665

Jacqui Dodson Aia Architecture And
Interior Design Inc

2105 Arpdale St
Austin, Tx 78704
Keystoke

908 E 5th St. Ste 112
Austin, Tx 78702

Landesign Services Inc
1220 Mcneil Road, Suite 200
Round Rock, Tx 78681

Ldp Consultants, inc.
2115 Chantilly Ln
Houston, Tx 77018

Loc Consultants Civil Division, Inc.
1715 E 7th Street
Austin, Tx 78702

Lackey Commercial Properties, Lic
Po Box 41270
Austin, Tx 78704

Leading Technology Advisors, Lic
430 Torrington Drive
Austin, Tx 78737

Martha Ferrero Juch PE Inc
1706 Walsh Dr
Round Rock, Tx 78681-1434

Medina Consulting Company Inc
6391 Dezavala Rd, Ste 106
San Antonio, Tx 78249

Mrsw Management L L C
Po Box 6941
Austin, Tx 78762-6941



Ms Engineering, Lic.
208 Chattington Ct.
San Antonio, Tx 78213

Mbroh Engineering Inc.
12830 Hillcrest Road Suite 111
Dallas, Tx 75230

Nancy Ledbetter & Associates Inc
20020 Farm Pond Ln
Pflugerville, Tx 78660

Netcloud Llc
4205 Buckskin Rd
Cedar Park, Tx 78613

Oss Inc
555 Round Rock West Dr, Ste 208
Round Rock, Tx 78681

Paula Hui
Po Box 203426
Austin, Tx 78720

Pinnacle Process Solutions
International Lic

304 Cordova Cv

Cedar Park, Tx 78613

Professional Strucivil Engineers Inc
12710 Research Blvd. Suite 390
Austin, Tx 78759

Quality Power, Lic
407 Hurst Creek Rd.
Lakeway, Tx 78734

Rhyan Technology Services Llc
901 S Mopac Plaza 1 Ste 300
Austin, Tx 78746

Mwm Designgroup Inc
305 E Huntland Dr Ste 200
Austin, Tx 78752

Mendez Engineering, Pllc
6609 Blanco, Suite 165
San Antonio, Tx 78216

Nicole Francois Consulting
1008 Sundance Ridge
Dripping Springs, Tx 78620

0-Sda Industries, Llc
5714 Sam Houston Circle
Austin, Tx 78731

Oakhill Engineering, Lic
5705 Janabyrd Lane
Austin, Tx 78749

Pavetex Engineering & Testing Inc
3989 Hwy 250 E
Dripping Springs, Tx 78620-4287

Power Quality Engineering Inc
3061 Woodall Dr Bldg A
Cedar Park, Tx 78613-7225

Providence Environmental Consulting

Inc
112 Las Colinas Dr
Georgetown, Tx 78628-1019

Reed Fire Protection Engineering Lic

14135 Midway Road Ste. G260
Addison, Tx 75001

Rjw Operations Inc
8401 Shoal Creek Blvd
Austin, Tx 78757

Maldonado-Burkett Intelligent
Transportation Systems, Llp

2205 Western Trails Blvd. Ste B
Austin, Tx 78745-1638

Moye | T Consulting, Lic

1255 Corporate Dr Ste 100
Irving, Tx 75038

Nellor Environmental Associates, Inc

4024 Walnut Clay Dr
Austin, Tx 78731

Office For Local Architecture Lic
4105 Ave G Apt B
Austin, Tx 78751

P E Structural Consultants Inc
8436 Spicewood Springs Rd
Austin, Tx 78759-6050

Pga Engineers, Inc.

13201 Northwest Freeway, Suite 800

Houston, Tx 77040

Poznecki-Camarillo Inc
5835 Callaghan Rd Ste 200
San Antonio, Tx 78228-1224

Pharis Design Inc
2525 South Lamar #4
Austin, Tx 78704

Rgm Engineering, Llc
700 N Saint Marys Suite 1225
San Antonio, Tx 78205

Rmd Strategy Lic
Po Box 301418
Austin, Tx 78703



Rodriguez Transportation Group Inc
11211 Taylor Draper Ln Ste 100
Austin, Tx 78759

Regional Engineering Inc.
818 Wagon Trail Suit # 102
Austin, Tx 78758

Rios Engineering, Llc
609 Irma Dr
Austin, Tx 78752

Rucoba & Maya Construction, Llc
1201 Grove Blvd. #2903
Austin, Tx 78741

Se3, Lic
230 Sw Main St. Suite 213
Lees Summit, Mo 64063

Soheir S Michel
Po Box 200548
Austin, Tx 78720

Structurespe LL P
6926 N. Lamar
Austin, Tx 78752

Susan H Welker
4911 Rollingwood Dr
Austin, Tx 78746

Seiler/Lankes Group
901 Round Rock Avenue Suite C100
Round Rock, Tx 78681

Smith Turrieta, Pllc
Po Box 5902
Austin, Tx 78763

Rods Subsurface Utility Engineering,
Inc.

6810 Lee Road Suite 300
Spring, Tx 77379

Rifeline, Lic

1214 W. 5th Street Suite C
Austin, Tx 78703

Rodriguez Engineering Laboratories Llc

13809 Turbine Drive
Austin, Tx 78728

Sallie Burchett
2003 La Casa Dr
Austin, Tx 78704-4720

Sierra Infosys Inc
6001 Savoy Drive Suite 210
Houston, Tx 77036

Spitzer & Associates Inc
Po Box 303159
Austin, Tx 78703

Sue Ellen Jackson
8827 Silverarrow Circle

Austin, Tx 78759

Susan Roth Consulting Lic
4111 Tablerock Dr
Austin, Tx 78731

Shaila M Abduliah
8408 Dulac Drive
Austin, Tx 78729

Spring Architects, inc.
2003 S. Lamar Blvd. Ste. 1
Austin, Tx 78704

Recruiting Force, Lic
1464 E. Whitestone Blvd #1903
Cedar Park, Tx 78613

Rindy And Associates Inc
2401 East 6th Street #1007
Austin, Tx 78702

Rogers Moore Engineers, Lic
221 West 6th Street Suite 826
Austin, Tx 78701

San Antonio Testing Laboratory
1610 S Laredo St
San Antonio, Tx 78207-7029

Site Specifics Inc
700 N Lamar Blvd Ste 200a
Austin, Tx 78703-5430

Steinman Luevano Structures Lip
5901 Old Fredericksburg Rd B101
Austin, Tx 78749

Sunland Group Inc
1033 La Posada Drive Suite 370
Austin, Tx 78752

Swayzer Engineering Inc
3102 Maple Ave Ste 450
Dallas, Tx 75201-1261

Simgineers Lic
700 Lavaca St Ste 1401
Austin, Tx 78701

Studio D Consulting+Design, Lic
Po Box 340183
Lakeway, Tx 78734



T. Smith Inspection And Testing, Lic
2211 Century Center Blvd. Suite 101
frving, Tx 75062

Terra Ecoservices Llc
11006 Swelfling Terrace
Austin, Tx 78737

Thompson-Hamilton Engineering Lic
283 Catalina Lane
Austin, Tx 78737

Transtec Group Inc
6111 Balcones Dr
Austin, Tx 78731

Turner Graphics
P.0. Box 142461
Austin, Tx 78714

Texas Energy Engineering Services, Inc.

1301 S. Capital Of Texas Highway Suite
B-325

Austin, Tx 78746

The Rios Group, Inc.
7400 Sand St.

Fort Worth, Tx 76118

Ute Consultants Inc
2007 S 1st Street
Austin, Tx 78704

Urban Infrastructure Group, Inc.
Po Box 729
Donna, Tx 78537

Verdunity, Inc.
17000 Preston Road Suite #110
Dallas, Tx 75248

Talem, Inc.
610 S. Jennings Ave
Fort Worth, Tx 76104

The Ampersand Agency Inc
1011 San Jacinto Blvd. Suite 303
Austin, Tx 78701

Tlc Engineering Inc.
8204 Westglen Drive
Houston, Tx 77063

Tricia Altamirano

Consulting Engineer Inc 1101 S Cap Of
Tx Hwy Ste 210d

Austin, Tx 78746-6438

Team One Integration, Lic
P.0.Box 117370
Carrollton, Tx 75011

Texas Engineering Solutions, Lic
3815 S. Capital Of Texas Hwy Suite 300
Austin, Tx 78704

Unintech Consulting Engineers Inc
3737 Executive Center Dr Ste 101
Austin, Tx 78731

United Geo Technologies Lic
7715 Mainland, Suite 110
San Antonio, Tx 78250

V&A Consulting Engineers Inc
155 Grand Ave Ste 700
Oakland, Ca 94612-3592

Villafana Enterprises Incorporated
2616 Glen Field Drive
Cedar Park, Tx 78613

Telecom America Svcs Inc
2019 Clovis Barker Dr
San Marcos, Tx 78666-9792

The Arizpe Group Inc
6330 E Hwy 290 Ste 375
Austin, Tx 78723-1156

Transsolutions Lic
14600 Trinity Blvd Ste 200
Fort Worth, Tx 76155-2512

Trinity Chemical Corp
12138 Pecan St
Austin, Tx 78727-6107

Terra Nova Consulting, Inc.
2425 Fountain View Drive, Suite 310-B
Houston, Tx 77057

The Cases Group, Llc
P. 0. Box 163502
Austin, Tx 78716

Urban Design Group Pc
3660 Stoneridge Rd Ste E101
Austin, Tx 78746

Universal Service Enterprises Llc
1101 Arwine Court Suite 100
Euless, Tx 76040

Vickrey & Assoc Inc
1717 W 6th St Ste 260, Hartland Plaza
Austin, Tx 78703

WR&D Enterprises, L.L.C.
1747 Fort Grant Dr.
Round Rock, Tx 78665



Walker Texas Surveyors Inc
Po Box 324
Cedar Park, Tx 78630-0324

Watearth, Inc.
P.O. Box 10194
Houston, Tx 77206-0194

Zcore Business Solutions Inc

810 Hester'S Crossing Road Suite 206

Round Rock, Tx 78681

Way Consulting Engineers Inc
11615 Angus Rd Ste 119
Austin, Tx 78759-4004

Yates Consulting Inc
611 S. Congress, Suite 100
Austin, Tx 78704

Zander Engineering And Consuiting, Inc.

12713 Belcara Place
Austin, Tx 78732

Westeast Design Group LLC
200 E Grayson St Ste 207
San Antonio, Tx 78215-1267

Zamora Llc
1435Sloop 4
Buda, Tx 78610

Fusearch Studio, Plic
702 San Antonio
Austin, Tx 78701






FORM 1

Project Name:

Prime Firm General Information

Solicitation Number: CLMP207

Engineering Services for Electric Service Delivery

Firm Legal Name: (MUST MATCH

VENDOR REGISTRATION AND BE THE

EXACT LEGAL NAME)

Firm Address:

Headquarter Address
if parent company address is
different than firm address listed:

Telephone number:

Federal Tax ID Number:

Contact Person (Person City should
contact for questions with
submittal):

COA Vendor Registration Number:

Address of contact person:

Phone number of contract person:

E-mail Address of contact person:

Year of Firm's Registration with the
State of Texas

Firm's Engineering/Architectural
Registration Number:

If submitting as a joint venture, the following information is required for each joint venture firm.

Rev. Date 04/06/12

FORM 1

Page 1 0f 3




FORM 1

Firm 1 Legal Name

Participating Firms Percentage of Control:

Number of Years in Business:

Organization Type:

Date of Organization (MM/YYYY):

Date of Predecessor Organization:

Add Additional Joint Venture Firm

Office Personnel
List of Principals and Titles:

Name of Principal

Title

Personnel Other Than Principals

Total number of employeesin firm

Number of registered Environmental
Engineers

Number of Registered Civil Engineers

Number of other Registered Engineers

Number of other Professionals

Number of Support Personnel

Rev. Date 04/06/12 FORM 1 Page2of3



FORM 1

Insurance Information

Worker's Compensation and Employers' Liability Insurance

If "yes, please state
limits.

[0 VYes [l No

Commercial General Liability Insurance

If "yes", please state
limits.

[l Yes 1 No

Business Automobile Liability Insurance

If "yes", please state
limits.

[ VYes M No

Professional Liability Insurance

If "yes", please state
limits.

[0 VYes M No

SUBCONSULTANT INFORMATION

Complete the MBE/WBE Compliance Plan in the MBE/WBE Procurement Program package. All subconsultant
recommendations will be subject to approval by the City. If for any reason an MBE or WBE subconsultant must
be replaced, the prime consultant firm will be required to make good faith efforts to replace with another MBE

or WBE.

Attach a letter from each subconsultant on the proposed team, confirming that they have been contacted and

are prepared to provide services for the project.

The undersigned acknowledges receipt of the following addenda:

Addendum No. Date

Received By

Add another

addendum

OTHER CONSIDERATIONS

Describe the quantity and nature of any work, interest in work, partnership interest, land ownership or other interest in
any project, property or business dealing within the proposed project area or past or current business relationship
which may give rise to a potential conflict of interest for your firm or associated firms in the execution of this project.

Rev. Date 04/06/12 FORM 1

Page 3 of 3






FORM 2
AFFIDAVIT OF AUTHENTICATION

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

Entities submitting qualification statements shall provide authentication that the electronic
version (CD or flash drive) of the Statement of Qualifications is an exact duplicate of the
‘Original’ hard copy submittal. The City of Austin is not responsible for discrepancies between
the submitting firm’s electronic version and ‘Original’ hard copy submittal. The City of Austin
reserves the right to use the electronic version as an ‘Original’.

| hereby certify that the electronic version of the Statement of Qualifications submitted is an
exact duplicate of the ‘Original’ hard copy. | understand if there are discrepancies between the
hard copy ‘Original’ and the electronic version, we may be deemed non-responsive.

Signature: . Date:
Printed Name: ____

Title:

Firm/Entity: .

Subscribed and sworn to before methis____dayof__ ,20 .
. My Commission Expires
Notary Public

END

Org. Date 6/1/12 FORM 2 Pagelof1l






FORM 3A - PRIME FIRM’S EEO PROGRAM

Solicitation Number: cLMP207

Project Name: gngineering Services for Electric Service Delivery

City of Austin, Texas
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

To: City of Austin, Texas, ("OWNER")

I hereby certify that our firm conforms to the Code of the City of Austin, Section 5-4-2, and the
City’s Non-Retaliation Policy as reiterated below:

A. Chapter 5-4. Discrimination in Employment by City Contractors, Section 4-2. As
an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its
personnel activities in accordance with established federal, state and local EEO laws and
regulations and agrees:

(M
(2)

)

(4)

6)

Not to engage in any discriminatory employment practice defined in this chapter.

To take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without discrimination being practiced
against them as defined in this chapter. Such affirmative action shall include, but not
be limited to: all aspects of employment, including hiring, placement, upgrading,
transfer, demotion, recruitment, recruitment advertising; selection for training and
apprenticeship, rates of pay or other form of compensation, and layoff or
termination.

To post in conspicuous places, available to employees and applicants for
employment, notices to be provided by OWNER setting forth the provisions of this
chapter.

To state in all solicitations or advertisements for employees placed by or on behalf of
the Contractor, that all qualified applicants will receive consideration for employment
without regard to race, creed, color, religion, naticnal origin, sexual orientation,
gender identity, disability, veteran status, sex or age.

To obtain a written statement from any labor union or labor organization furnishing

labor or service to Contractors in which said union or organization has agreed not to
engage in any discriminatory or retaliation employment practices as defined in this
chapter and to take affirmative action to implement policies and provisions of

this chapter.

To cooperate fully with OWNER’s Human Rights Commission in connection with any
investigation or conciliation effort of said Human Rights Commission to ensure that
the purpose of the provisions against discriminatory employment practices are being
carried out.

To require compliance with provisions of this chapter by all subcontractors having

fifteen or more employees who hold any subcontract providing for the expenditure of
$2,000 or more in connection with any contract with OWNER subject to the terms of

this chapter.

Rev. Date 11/4/15 FORM 3A Page 10f 3



B. Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy:
For the purposes of this Offer and any resulting Contract, Contractor adopts the
provisions of the City's Minimum Standard Non-Discrimination and Non-Retaliation Policy
set forth below.

(1) Asan Equal Employment Opportunity (EEO) employer, the Contractor will conduct
its personnel activities in accordance with established federal, state and local EEQ
laws and regulations.

(2) The Contractor will not discriminate against any applicant or employee based on
race, creed, color, national origin, sex, age, religion, veteran status, gender identity,
disability, or sexual orientation. This policy covers all aspects of employment,
including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment
advertising, selection for training and apprenticeship, rates of pay or other forms of
compensation, and layoff or termination.

(3) The Contractor agrees to prohibit retaliation, discharge or otherwise
discrimination against any employee or applicant for employment who has
inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, retaliation, sexual harassment, or
another form of harassment should immediately report it to their supervisor. If this is not
a suitable avenue for addressing their compliant, employees are advised to contact
another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of
reporting a violation of this policy. Furthermore, any employee, supervisor, or manager who
becomes aware of any such iscrimination or harassment should immediately report it to
executive management or the human resources office to ensure that such conduct does not

continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current
non-discrimination and non-retaliation employment policy, the Contractor has expressly
adopted the provisions of the City’s Minimum Non-Discrimination Policy contained in Section 5-
4-2 of the City Code and set forth above, as the Contractor's Non-Discrimination Policy or as an
amendment to such Policy and such provisions are intended to not only supplement the
Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE A COPY TO THE CITY

OF THE CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON
COMPANY LETTERHEAD, WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE
CITY’'S MINIMUM NON-DISCRIMINATION AND NON-RETALIATION POLICIES, AS SET
FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-RETALIATION POLICY,
WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES (THE FORM

OF WHICH HAS BEEN APPROVED BY THE CITY'S EQUAL EMPLOYMENT/FAIR HOUSING
OFFICE), WILL BE CONSIDERED THE CONTRACTOR’S NON-DISCRIMINATION AND NON-
RETALIATION POLICY WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL

C. Sanctions:
Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation
Policy may result in sanctions, including termination of the contract and suspension or
debarment from participation in future City contracts until deemed compliant with the
requirements of Chapter 5-4 and the Non-Retaliation Policy.

Rev. Date 11/4/15 FORM 3A Page 2 of 3



D. Term:
The Contractor agrees that this Non-Discrimination and Non-Retaliation Certificate of the
Contractor's separate conforming policy, which the Contractor has executed and filed with
the Owner, will remain in force and effect for one year from the date of filling. The
Contractor further agrees that, in consideration of the receipt of continued Contract
payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this day of ,
CONTRACTOR
Authorized
Signature
Title

END

Rev. Date 11/4/15 FORM 3A Page 3 of 3






FORM 3B - APPENDIX A OF TITLE VI ASSURANCES

Solicitation Number: ciMpP207

Project Name : Engineering Services for Electric Service Delivery

During the performance of this contract, the contractor, for itself, its assignees and
successors in interest (hereinafter referred to as the “contractor” agrees as follows:

1.Compliance with Regulations: The contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation
(hereinafter, “DOT”) Title 49, Code of Federal Regulations, Part 21, as they may be
amended from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this contract.

2.Nondiscrimination: The contractor, with regard to the work performed by it during the
contract, shall not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases
of equipment. The contractor shall not participate either directly or indirectly in the
discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

3.Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations either by competitive bidding or negotiation made by the contract for work
to be performed under a subcontract, including procurements of materials or leases of
equipment, each potential subcontractor or supplier shall be notified by the contractor of
the contractor's obligations under this contract and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin.

4.Information and Reports: The contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its
book, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the Texas Department of Transportation to be pertinent
to ascertain compliance with such Regulations, orders and instructions. Where any
information required of a contractor is in the exclusive possession of another who fails or
refuses to furnish this information the contractor shall so certify to the Recipient, or the
Texas Department of Transportation as appropriate, and shall set forth what efforts it has
made to obtain the information.

5.Sanctions for Noncompliance: In the event of the contractor's noncompliance with the
nondiscrimination provisions of this contract, the Recipient shall impose such contract
sanctions as it or the Texas Department of Transportation may determine to be
appropriate, including, but not limited to:

(a)withholding of payments to the contractor under the contract until the contractor
complies, and or (b) cancellation, termination or suspension of the contract, in
whole or in part.

Revised 11.04.2015 FORM 3B - TITLE VI ASSURANCES Page 1 of 2



6. Incorporation of Provisions: The contractor shall include the provisions of paragraphs (1)
through (6) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
contractor shall take such action with respect to any subcontract or procurement as the
Recipient or the Texas Department of Transportation may direct as a means of enforcing such
provisions including sanctions for non-compliance: Provided, however, that, in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or
supplier as a result of such direction, the contractor may request the Recipient to enter into
such litigation to protect the interests of the Recipient, and, in addition, the contractor may
request the United States to enter into such litigation to protect the interests of the United
States. (DOT 1050.2, 08/24/71)

Signature:
Printed Name:
Title:
Company:

Date:

END
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FORM 4

AFFIDAVIT OF NON-COLLUSION, NON-CONFLICT OF INTEREST AND
ANTI-LOBBYING

Solicitation Number: CLMP207

Project Name: Engineering Services for Electric Service Delivery

State of Texas
County of Travis

The undersigned “Affiant” is a duly authorized representative of the Responder for the
purpose of making this Affidavit, and, after being first duly sworn, has deposed and stated
and hereby deposes and states, to the best of his or her personal knowledge and belief as
follows:

The term “Respondent”, as used herein, includes the individual or business entity
submitting the response and for the purpose of this Affidavit includes the directors,
officers, partners, managers, members, principals, owners, agents, representatives,
employees, other parties in interest of the Respondent, and anyone or any entity acting
for or on behalf of the Respondent, including a subconsultant in connection with this
response.

The terms “City” and “Owner” are synonymous.

1. Anti-Collusion Statement. The Respondent has not and will not in any way directly or
indirectly:

a. colluded, conspired, or agreed with any other person, firm, corporation, respondent or
potential respondent to the amount of this response or the terms or conditions of this
response.

b. paid or agreed to pay any other person, firm, corporation, respondent or potential
respondent any money or anything of value in return for assistance in procuring or
attempting to procure a contract or in return for establishing the prices in the attached
response or the response of any other respondent.

2. Preparation of Invitation for Response and Contract Documents . The Respondent has not
received any compensation or a promise of compensation for participating in the
preparation or development of the underlying response or contract documents. In
addition, the Respondent has not otherwise participated in the preparation or development
of the underlying response or contract documents, except to the extent of any comments or
questions and responses in the solicitation process, which are available to all respondents,
so as to have an unfair advantage over other respondents, provided that the Respondent
may have provided relevant product or process information to a consultant in the normal
course of its business.

3. Participation in Decision Making Process. The Respondent has not participated in the
evaluation of responses or proposals or other decision making process for this solicitation,
and, if Respondent is awarded a contract hereunder, no individual, agent, representative,
consultant or sub contractor or consultant associated with Respondent, who may have been
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FORM 4

involved in the evaluation or other decision making process for this solicitation, will have
any direct or indirect financial interest in the Contract, provided that the Respondent may
have provided relevant product or process information to a contractor or another
consultant in the normal course of its business.

4. Present Knowledge. Respondent is not presently aware of any potential or actual conflicts
of interest regarding this solicitation, which either enabled Respondent to obtain an
advantage over other Respondents or would prevent Respondent from advancing the best
interests of OWNER in the course of the performance of the Contract.

5. City Code. As provided in Sections 2-7-61 through 2-7-65 of the City Code, no individual
with a substantial interest in Respondent is a City official or employee or is related to any
City official or employee within the first or second degree of consanguinity or affinity.

6. Chapter 176 Conflict of Interest Disclosure. In accordance with Chapter 176 of the Texas
tocal Government Code, the Respondent:

a. does not have an employment or other business relationship with any local government
officer of OWNER or a family member of that officer that results in the officer of family
member receiving taxable income;

b. has not given a local government officer of OWNER one or more gifts, other than gifts of
food lodging transportation or entertainment accepted as a guest, that have an
aggregate value of more than $250 in the twelve month period preceding the date the
officer becomes aware of the execution of the Contract or that OWNER is considering
doing business with the Respondent.

As required by Chapter 176, Respondent must have filed a Conflicts of Interest
Questionnaire with the Purchasing Department no later than the seventh business day after
the commencement of contract discussions or negotiations with the City or the submission
of a Response, response to a request for proposals, or other writing related to a potential
contract with OWNER. The questionnaire must be updated not later than the seventh day
after the date of an event that would make a statement in the questionnaire inaccurate or
incomplete. There are statutory penalties for failure to comply with Chapter 176.

7. Anti-Lobbying Ordinance. As set forth in Attachment 2 of the solicitation documents,
between the date that the Invitation for Response was issued and the date of full execution
of the Contract, Respondent has not made and will not make a representation to a member
of the City Council, a member of a City Board, or any other official, employee or agent of the
City, other than the authorized contact person for the solicitation, except as permitted by
the Ordinance

If the Respondent cannot affirmatively swear and subscribe to the forgoing statements, the
Respondent shall provide a detailed written explanation in the space provided below or, as
necessary, on separate pages to be annexed hereto.
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FORM 4

Signature Date:

Printed Name:

Title:

Firm/Entity:

Subscribed and sworn to before me this day of ,20

My Commission Expires

Notary Public

RESPONDENT’S EXPLANATION:

Include the entire Affidavit, Pages 1 - 3.

END
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Project Name Engineering Services for Electric Service Delivery

Entities submitting qualification statements, including prime firms and subconsultants, shall have adequate
current staff (including professionals registered in applicable fields, other professionals, and technicians) to
competently and efficiently perform the work. The prime firm and subconsultants must commit that staff
proposed in this submittal will be available to perform the proposed work within the anticipated project
schedule.

In addition, prime firms who list individuals in Consideration item 4 - Experience of Key Personnel must commit
that those individuals are indeed employed by the prime firm and are not contracted employees. Prime firms
who use an affiliated firm to hire staff on behalf of the prime firm must inform the City of this fact in its
executive summary and explain the affiliated relationship involved between the two firms.

| hereby certify that our staff and the staff of our subconsultants proposed in this submittal are available to
perform the proposed work in a competent and efficient manner. In the event an individual proposed in this
submittal is not available, | understand that after contract award we will be required to submit a change
request with an individual equally or more qualified, which is subject to review and approval by the City. In the

event the City does not approve the change request, | understand our firm will no longer be awarded the
contract.

| hereby certify that the individuals listed in Consideration Item 4 - Experience of Key Personnel are employed
by the prime firm and are not contracted employees.

Signature: Date:
Printed Name:
Title:

Firm/Entity Name:

Subscribed and sworn to before me

day of ,20
this Y
My Commission Expires
Notary Public
END

Rev. Date 4/10/15 FORM 5 Page 1of 1






FORM 6
AFFIDAVIT OF CONTRACT EXECUTION

Solicitation Number: CLMP207

Project Name: Engineering Services for Electric Service Delivery

Entities submitting qualification statements shall be prepared to be responsive to City staff
following Council award in providing documents required for contract execution, including but
not limited to insurance, corporate resolution, hourly rate information and non-discrimination
policy. The prime firm must commit to meeting schedules and deadlines set by City staff in order
to execute the contract in a timely manner. We anticipate contract execution on or

before Mar 20, 2017

| hereby certify that following Council award, our firm will be responsive to City staff in
submitting the required documents by the deadlines set forth by City staff. | understand that if
we do not meet this requirement, contract negotiations will cease. | also understand if we do
not submit this completed form with our Statement of Qualifications, we may be deemed non-
responsive.

Signature;i - Date: ereearmsane

Printed Name:

Title:

Firm/Entity:

Subscribed and sworn to before me this___dayof 20 .
.. My Commission Expires _

Notary Public

END

Org. Date 6/01/12 FORM 6 Page1of 1






FORM 7

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

EXPERIENCE OF PROJECT MANAGER

Firm Name:

*Name of Project Manager:

Current Years of Experience:

Registration Number:

Year of Registration:

*[If licensed, list name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas

Board of Architectural Examiners (TBAE)]

(The following information is required for each project. Provide no more than one page per project.

Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative

Address of Client/Owner's Representative:

Phone number of Client/Owner's
Representative:

Project Description:

Work performed by Individual:

L.‘A‘ n"l.

Org. Date 6/01/12

FORM 7

Page 10of 1






FORM 8
EXPERIENCE OF PROJECT PROFESSIONAL

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

Firm Name:

*Name of Project Architect

Current Years of Experience:

Registration Number:

Year of Registration:

*[List name as shown on registration with Texas Board of Professional Engineers (TBPE) or Texas Board of
Architectural Examiners {TBAE)]

(The following information is required for each project. Provide no more than one page per project.
Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative:

Address of Client/Owner's

Representative:
Phone number of Client/Owner's

Representative:

Project Description:

Work performed by Individual:

Add Another Proje

Org. Date 6/01/12 FORM 8 Page1of1






FORM 9

EXPERIENCE OF PROJECT PRINCIPAL

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

Firm Name:

Project Principal

Current Years of Experience

(The following information is required for each project. Provide no more than one page per project.

Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project Name/Location:

Firm Name Work Performed Under:

Year Completed:

Construction Cost:

Name of Client/Owner's Representative:

Title of Client/Owner's Representative:

Address of Client/Owner's Representative:

Phone number of Client/Owner's
Representative:

Project Description:

Work performed by Project Principal:

Adga Another Proje

Org. Date 6/01/12

FORM 9

Page 1of 1







FORM 10
PRIME FIRM'S COMPARABLE PROJECT EXPERIENCE

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

Firm Name:

(The following information is required for each project. Provide no more than one page per project.
Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project 1

Project Name/Location:

Date Completed: Month/Year:

Client or Owner's Representative

‘ Construction Cost:

Project Description:

Services Provided:

Add Another Project

Org. Date 6/01/2012 FORM 10 Page 1of1






FORM 11
MAJOR SCOPES OF WORK - COMPARABLE PROJECT EXPERIENCE

Solicitation Number: CLMP207
Project Name: Engineering Services for Electric Service Delivery

Scope of Work:

Firm Name:

(The following information is required for each project. Provide no more than one page per scope of
work per firm. Refer to the Evaluation Criteria for the number of projects required and timeframe.)

Project 1

Project Name/Location:

Date Completed: Month/Year:

Name of Client or Owner's
Representative

Construction Cost:

Project Description:

Services Provided:

Aat Another Proie

Rev. Date 7/11/12 FORM 11 Page 1of1






